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SECTION 1: CHIP SEAL - SPECIFIC PROJECTS 

1.1 Introduction 

Chip seal is a pavement preventive maintenance treatment which consists of single-sized stone embedded in a liquid 

bituminous material.  The liquid bituminous material seals cracks in the existing pavement and the stone provides a high-

friction wearing surface. 

1.2 Pricing Information 

1.2.1 General 

Price quoted for chip seal shall be net per square yard furnished, hauled, delivered, and applied with contractor’s 

equipment totally by the contractor at the locations indicated herein including the cost of labor, surface preparation, 

and materials, except liquid bituminous materials and cover sand. Liquid bituminous materials used for chip seal 

and fog seal, and the cover sand will be paid for under separates items. Price quoted per square yard of chip seal 

shall also include mobilization to the project site, the provision of Work Zone Traffic Control as indicated elsewhere 

in this Invitation for Bids, and Maintenance Materials Bond as listed in the Maintenance Material Bonds section in 

this Invitation for Bids. The price quoted per gallon of liquid bituminous materials for chip seal and fog seal shall 

include heating, hauling, and applying the liquid bituminous materials at the project locations indicated herein. The 

price quoted per square yard of cover sand shall include hauling and applying the necessary cover sand at the project 

locations indicated herein. 

1.3 Asphalt Price Adjustments 

1.3.1 General 

a. Asphalt price adjustments allowed will be based on the October 1, 2017 average of the F.O.B. terminal price 

per ton of unmodified PG 64S-22 binder without anti-stripping agent (base average F.O.B. terminal price). The 

new monthly average terminal price will be determined by the New York State Department of Transportation 

based on prices of preapproved primary sources of performance graded binder in accordance with the New 

York State Department of Transportation Standard Specifications. 

The October 1, 2017 average is $421.000. 

NOTE:  The same grade of asphalt cement used in establishing the base average F.O.B. terminal price shall be 

used in establishing the new average F.O.B. terminal price. 

In the event that one or more of the New York State Department of Transportation pre-approved sources 

discontinue posting a price for asphalt cement, the base average F.O.B. terminal price shall not be 

recalculated. 

b. The new average F.O.B. terminal price will be determined based on the above F.O.B. terminal prices posted 

on the 20th of each month, hereafter known as the “Adjustment Date”, during the contract period.  However, 

asphalt price adjustments, in accordance with the formula below, will be effective for deliveries made on and 

after the first of the month following the adjustment date. 

c. The unit prices of liquid bituminous materials purchased from any award based on this specification will be 

subject to adjustment based on the following formula: 

Price 

Adjustment 

(per gallon) 

= 

 
New Monthly Average 

FOB Terminal Price 
- 

Base Average 

Terminal Price 
 

X 

Total 

Allowable 

Petroleum % 235 

Positive Price Adjustment number shall be added to original per gallon Bid Price. 

Negative Price Adjustment number shall be subtracted from original per gallon Bid Price. 
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SECTION 1: CHIP SEAL - SPECIFIC PROJECTS (Cont’d) 

New Monthly Average F.O.B. Terminal Price 

The average F.O.B. terminal price for unmodified PG 64S-22 binder without anti-stripping agent is as 

determined by the New York State Department of Transportation per New York State Department of 

Transportation Standard Specification. 

Base Average F.O.B. Terminal Price 

The average F.O.B. terminal price of unmodified PG 64S-22 binder without anti-stripping agent is as 

determined by the New York State Department of Transportation as of October 1, 2017. 

Total Allowable Petroleum 

The percentage of total allowable petroleum for each item is as follows: 

Material 
Designation Grade Asphalt % 

Petroleum 
Allowance % 

Total 
Allowable 
Petroleum % 

702-3101P RS-2 63 2.7 65.7 

702-3102P HFRS-2 63 2.7 65.7 

702-3301P HFMS-2 65 8.2 73.2 

702-4101P CRS-2 65 2.7 67.7 

702-XXXXT Diluted Tack Coat 40 0.2 40.2 

Asphalt Price Adjustments will not be allowed for materials which do not have an asphalt cement base. 

d. Work performed after the expiration of the contract, where no extension has been granted, resultant from 

purchase orders placed prior to expiration of the contract will receive the Asphalt Price Adjustments applicable 

in effect during the last month of the contract. 

Asphalt Price Adjustments for any contracts that are extended will be based on the new average for the month 

in which the work is done applying the same base established for that contract. 

e. Asphalt price adjustments allowed by this contract shall be calculated and applied to the original prices.  There 

will not be asphalt price adjustments unless the change amounts to more than $0.100 per ton/$0.010 per gallon 

as applicable from the original price.  In these instances, prices will revert back to the original prices. 

f. All Asphalt Price Adjustments will be computed to three decimal places. 

g. Should these provisions result in a price structure which becomes unworkable, detrimental or injurious to the 

State or in prices which are not truly reflective of market conditions or which are deemed by the 

Commissioner to be unreasonable or excessive, and no adjustment in price is mutually agreeable, the 

Commissioner reserves the sole right upon ten business days written notice mailed to the Contractor to 

terminate any contract resulting from this bid opening. 

h. All asphalt price adjustments shall be published by the State and issued to all contract holders whose 

responsibility will be to attach the appropriate State notification (based on when the work was performed) to 

the payment invoice submitted to agency 
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SECTION 1: CHIP SEAL - SPECIFIC PROJECTS (Cont’d) 

1.3.2 Asphalt Price Adjustment: Example 

Material Designation 702-3301P, HFMS-2 

Base Avg. Price per Ton = $421.000 

New Avg. Price per Ton = $431.000 

Total % Asphalt Plus Petroleum Allowance = 73.2% 

Price 

Adjustment 

(per gallon) 

= 
 (431.000  -  421.000)  

X 0.732 

235 

 

Price 

Adjustment 

(per gallon) 

= +$0.031 per gallon 

Positive Price Adjustment number shall be added to original per gallon Bid Price. 

Negative Price Adjustment number shall be subtracted from original per gallon Bid Price. 

1.4 Payment 

Payment for Chip seal shall be made at contract price bid for the actual number of completed square yards of chip seal, actual 

numbers of gallons of bituminous materials for chip seal, actual numbers of gallons of bituminous materials for fog seal, 

actual number of square yards of cover sand used in the accepted portions of the work. The determination as to quantities 

involved in any contract shall be accepted as final and binding upon the contractor. 

Payment of work zone traffic control and abrading the existing pavement markings shall be included in the payment for 

number of square yards of completed chip seal. 

A delivery slip stating quantities of liquid bituminous materials (modified or unmodified emulsions) shall accompany each 

shipment. An invoice listing the quantities of surface treatment shall be sent promptly by the contractor to the resident 

engineer. 

1.5 Pre-Chip Seal Conference 

The contractor shall schedule a Pre-Chip Seal Conference with the affected Resident Engineer at least two weeks prior to the 

start of the work under this contract. Project level supervisors from contractor and from the state shall be present at this 

conference. At this conference contractor shall present their chip seal schedule, mix design, number and types of equipment, 

chip seal procedure, and Work Zone Traffic Control Plan to the state for approval. The mix design for the chip seal must 

show the quantity in gallons per square yard of fog seal, the quantity in pounds per square yard of cover sand, the quantity in 

gallons and the type of liquid bituminous material per square yard, the quantity in pounds per square yard of aggregate, 

percent of polymer used to modify the asphalt emulsion, quantity in pounds per square yards of fiber (if applicable), and the 

design curing time. All the component materials used in the mix design shall be representative of the material proposed by 

the contractors to be used on the project. Adjustment may be required during the construction based on field conditions and 

with the approval of the state. 

The contractor shall also furnish the state the copies of the calibrations of the liquid bituminous materials distributor and the 

aggregate spreader at the same time. The contractor shall indicate the aggregate sources at this conference. At least one week 

prior to the start of work under this contract, the contractor shall coordinate the details of the chip seal with the state’s 

representative. 
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SECTION 1: CHIP SEAL - SPECIFIC PROJECTS (Cont’d) 

1.6 Bonding Requirements – Chip Seal 

A Maintenance Material Bond is required for chip seal projects in this IFB.  Please see sample in Attachment 10 – Detailed 

Specifications – Liquid Bituminous Materials. 

Maintenance bond is to be provided to the attention of the Regional Director of Operations, or their Regional designee as 
determined at the Pre-Chip Seal conference, for the corresponding Region.  Each bond shall be specific to each Project 
Number, not contract, so that they may be released upon the completion of the terms in the contract for each corresponding 
Project/site. 

1.7 Supervision 

The Department of Transportation shall provide supervision for the chip seal operation, and pavement marking abrading if 

applicable.  The Resident Engineer shall designate a Project Supervisor who shall be in responsible charge of the operation.  

All orders pertaining to Work Zone Traffic Control plan from the Project Supervisor to the contractor shall be binding on the 

contractor. The following portions of Section 105 - CONTROL OF WORK of the Standard Specifications shall apply to 

these projects: 105-01 ENGINEER’S AUTHORITY, 105-05 VENDOR RESPONSIBILITY, 105-06 COOPERATION 

WITH UTILITIES AND OTHER CONTRACTORS. 

1.8 Construction Details 

The construction details shall comply with the requirements specified herein, including those appearing in the enclosed 

Attachment 10 - Detailed Specifications – Liquid Bituminous Materials. The project supervisor from the State shall have sole 

responsibility for determining compliance with the specifications.  All orders given to the contractor regarding construction 

details shall be considered final. 

1.9 Work Hours 

Work shall not be permitted on Sundays and NYS Holidays. If the contractors desire to work overtime on other days, 

dispensation from NYS Labor Department must be obtained using Department of Labor Form PW-30 (06/17). Night work is 

prohibited unless agreed to by the Contractor and NYS Department of Transportation.  All Overtime Dispensations requests 

shall be submitted to the Resident Engineer or his/her designee at the preconstruction meeting. 

1.10 Special Note for Chip Seal 

The Contractor will not be responsible for the initial conditioning of the existing pavement and shoulder surfaces as 
described in Section 402-3.05 of the NYSDOT Standard Specifications.  Patching, joint repair, crack filling will be done by 
NYSDOT forces prior to the chip seal project.  However, once work on the project begins, the Contractor is responsible for 
keeping the pavement and shoulders clean until the paving operations are completed, as per Section 633-3.01 of the NYSDOT 
Standard Specifications. 

1.11 Restoration of Disturbed Areas 

During the course of the work the vendor shall take reasonable care not to disturb areas outside the existing pavement.  Any 

areas disturbed by the vendor shall be returned to their original condition at no expense to the State.  Any and all debris 

generated as part of the work shall be removed by the Vendor upon completion of the project. 

1.12 Damaged or Deficient Areas 

Prior to acceptance and payment by the State for work under this contract, any placed pavement that ravels, delaminates, fails 

to properly cure, or is in any way defective shall be redone to the satisfaction of the State at the contractor's expense. 
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SECTION 1: CHIP SEAL - SPECIFIC PROJECTS (Cont’d) 

1.13 Work Zone Traffic Control 

The contractor shall responsible for Work Zone Traffic Control.  Traffic shall be controlled in accordance with Manual of 

Uniform Traffic Control Devices (MUTCD), Section 619-1 through 619-3 of the Standard Specifications as described herein 

including modifications to the Standard Specifications.  The contractor shall submit a Work Zone Traffic Control Plan for 

approval to the Resident Engineer at the Pre-Work conference.  For two-way roadways, Figures TAST-C1R, TAST-C2R, 

TAST-C3R, TAST-C4R, TAST-C5R, TAST-C7R, TAST-C1UL, TAST-C2UL, TAST-C3UL, TAST-C4U, TAST-C7UL, 

TAST-C1UH, TAST-C2UH, TAST-C3UH, and TAST-C7UH included in this document may be used as a basis for 

development of a Work Zone Traffic Control Plan.  For one-way roadways, Figures TAST-C5UL, TAST-C6UL, TAST-

C8UL, TAST-C5UH, TAST-C6UH, and TAST-C8UH may be used as a basis for development of a Work Zone Traffic 

Control Plan.  For one-way Freeways or Expressways, Figures TAST-E1, TAST-E2, TAST-E3, TAST-E4, TAST-E5, TAST-

E6, and TAST-E7 may be used as a basis for development of a Work Zone Traffic Control Plan.  

All necessary flaggers for Work Zone Traffic Control shall be provided by the Contractor.  For two-way roadways, a 

minimum of three flaggers shall be provided while the work operation is underway.  One shall be stationed at each end of the 

applicable operation and one shall be stationed with the operation.  For one-way roadways, a minimum of two flaggers shall 

be provided while work operation is underway.  One shall be stationed at the beginning of the applicable operation and one 

shall be stationed with the operation.  The Contractor shall station flaggers such that communication is maintained between 

the flaggers.  Hand signals, radios, pilot vehicles, or some other means of communication may be used subject to the approval 

of the Resident Engineer. 

All costs of Work Zone Traffic Control as prescribed by this specification including flagging, temporary pavement marking 

and/or delineation, and construction signs, are to be included in the unit price bid.  No separate payment shall be made. 

1.13.1 Permanent Construction Signs 

The Contractor shall provide construction signs as specified in Section 619-1 through 619-3 of the Standard 

Specifications and in the MUTCD.  At minimum the Contractor shall install the following permanent construction 

signs: (see next page) 

Major intersecting roads are defined as through State, County, Town, Village, or City roads.  The Contractor may 

provide Portable signs as shown in Figure 6F-2 of the MUTCD and meeting the requirements of Section 619 of the 

Standard Specifications for lane closures during work hours. Signs left active at night shall be rigid and reflectorized 

in accordance with the Standard Specifications. 

With prior permission of the State's Resident Engineer, the Vendor may provide portable signs as shown in Figure 

6F-2 of the MUTCD for the above referenced DO NOT PASS and NO CENTER LINE signs.  The Contractor shall 

be responsible for assuring that these signs will be in their upright, visible positions twenty-four hours a day, seven 

days a week while 2’ X 4” temporary yellow markings are used instead of full barrier pavement markings 

1.13.2 Temporary Pavement Markings 

The Contractor shall install and maintain temporary pavement markings on any paved surface without permanent 

pavement markings before opening it to traffic, before nightfall or before the end of the work day, whichever comes 

soonest except for areas that are open during the work shift with channelizing devices or flaggers. Temporary 

pavement markings shall meet the requirements of Section 619 of the Standard Specifications except that two-lane, 

two-way highways may be left without full barrier centerlines in no passing zones for a maximum of 7 calendar days 

provided that NO CENTER LINE (W8-12, black on orange), NO PASSING ZONE (W14-3, black on orange 

pennant shaped sign), and DO NOT PASS (R4-1) signs are used consistent with the MUTCD and in conjunction 

with yellow 2 foot by 4 inch temporary markings consisting of retroreflective removable pavement marking tape, 

paint or yellow temporary overlay markers installed on a 40 ft. cycle to delineate the centerline location. 

The State is responsible for the final pavement markings unless otherwise indicated in the contract. If the vendor 

chooses to install NO CENTER LINE and DO NOT PASS signs and temporary yellow 2 foot by 4 inch pavement 

markings in lieu of full barrier centerline markings, the signs shall be left in place until the state has completed 

installing the final pavement markings. The state will normally complete final pavement markings within 7 days of 

the project completion.  However, if unavoidable situations delay the pavement marking installation the signs shall 

remain in place for 14 calendar days after the project has been completed or until the state has completed installing 

the final pavement markings, whichever comes first. If permanent pavement marking cannot be installed within 14 

days of the project completion, state must install interim pavement marking including center lines, edge lines, stop 

bars, and simple crosswalks with no hatching before the end of 14 days after project completion.  
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SECTION 1: CHIP SEAL - SPECIFIC PROJECTS (Cont’d) 

All costs for Work Zone Traffic Control including flagging, temporary pavement markings, delineation, and construction signs are to 

be included in the prices bid per ton or square yard as applicable. 

SIGN MINIMUM SIZE LOCATION 

ROAD WORK 

NEXT  _____  MILES 

G20-1 

Conventional 

36” x 18” 

Freeways 

48” x 24” 

On main line upstream of project in each direction 

END ROAD WORK 

G20-2 

Conventional 

36” x 18” 

Freeways 

48” x 24” 

On main line after end of project in each direction 

ROAD WORK 

AHEAD 

W20-1 

Conventional 

36” x 36” 

Freeways 

48” x 48” 

On main line in advance of the affected highway segment in each 

direction and on major intersecting roads 300 -500 feet in 

advance of main line. Sign should be covered if it conflicts with 

temporary signing in the vicinity. 

(Place between the G20-1 and the first warning sign that states 

condition- i.e. W8-12, W8-9 or W8-15) 

DO NOT PASS 
R4-1 

Conventional 

24” x 30” 

If 2’x 4” temporary yellow markings are used instead of full 

barrier centerline pavement markings, place the first sign at or 

within 100 feet of the beginning of the unmarked area, second 

within 1,000 feet and subsequent signs, spaced every ½ mile 

along project in each direction 

NO CENTER LINE 

W8-12 

Conventional 

36” x 36” 

If 2’x 4” temporary yellow markings are used instead of full 

barrier centerline pavement markings, place the first sign in 

advance of the condition and the first “DO NOT PASS” sign:  

300’ urban is preferred (100’ minimum), 500’ rural is preferred 

(200’ minimum).  Place additional signs spaced every 2 miles on 

mainline in each direction and after every major intersecting road. 

LOW SHOULDER 

W8-9 

Conventional 

36” x 36” 

Freeways 

48” x 48” 

Place on mainline spaced every 2 miles along project in each 

direction and after every major intersecting road until shoulder 

back-up is installed (if conditions warrant use, place between the 

W8-12 and R4-1, maintaining a minimum of 200’ between signs 

for rural roads and 100’ on urban.  The W8-12 can be moved 

upstream to accommodate the required spacing.) 

LOOSE GRAVEL 
W8-7 

36” x 36” 

Place on mainline at start of the project and spaced every ½ miles 

along project in each direction. 

30 MPH 
W13-1P 

18” x 18” 

Mounted on W8-7 LOOSE GRAVEL sign 

**All signs should maintain an absolute minimum spacing of 200’ rural or 100’ urban.  500’ is preferred on rural and 300’ is 

preferred on urban.  Double stacking of any of the above signs, or combination thereof, will NOT be permitted. 
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1.13.3 Abrading Existing Pavement Markings 

The Contractor shall remove any epoxy or thermoplastic pavement markings. Other markings shall be removed as 

ordered by the Resident Engineer. Care shall be taken to avoid damage to passing traffic. All damage to passing 

traffic caused by the Contractor’s operations shall be the Contractor’s responsibility. Waste material generated by 

the abrading operation shall be cleaned up and disposed of by the Vendor. 

When the Contractor abrades the existing pavement markings, the Contractor shall place temporary pavement 

markings as specified elsewhere in this Invitation for Bids under Work Zone Traffic Control, unless the paving 

material will be placed the same day as pavement markings are abraded. The Contractor shall make every effort to 

expeditiously place the paving material in areas where pavement markings have been abraded and temporary 

pavement markings are in place. Under no circumstances will temporary pavement markings be allowed for more 

than five calendar days in areas where pavement markings have been abraded. In this event, the Contractor shall be 

required to place full pavement markings at no cost to the state. During the pavement markings abrading operation, 

traffic will be controlled by the Contractor in accordance with the Work Zone Traffic Control requirements included 

herein. The Contractor shall submit a proposed Traffic Control Plan to the Resident Engineer for approval. The plan 

may be based on the Work Zone Traffic Control drawings included in this Invitation for Bids. 

Payment for pavement marking abrading shall be included in the price bid per square yard of chip seal. No separate 

payment shall be made. 

1.13.4 Special Note: Work Zone Intrusion Initiative 

As part of the Department of Transportation’s Work Zone Intrusion Initiative, the following countermeasures shall 

apply to this Invitation for Bids. 

Channelizing Device Spacing Reduction 

A maximum channelizing device spacing of 40 ft. shall be provided at work sites where workers are exposed to 

traffic. This spacing shall be maintained a reasonable distance upstream of workers, and shall be used throughout the 

work zone. 

Where tapers are located less than 500 ft. from the work site, the 40-ft. spacing shall be used in the tapers as well.  

Drums or vertical panels are preferred for intermediate to long-term stationary work zones, and at any locations 

where the risk of intrusion is high.  Traffic cones are normally adequate for work zones set up and removed on a 

daily basis.  

In long lane or shoulder closures, at least two channelizing devices shall be placed transversely at maximum 800 ft. 

intervals to discourage traffic from driving through the closed lane.  Transversely placed devices are not required 

where pilot car are in use. 

Frequent checks shall be made to reset channelizing devices dislodged by traffic. 

Flagger Station Enhanced Setups 

Additional cones and a flag tree meeting Section 6F.62 of the MUTCD shall be used upstream of flagger stations to 

provide added warning to drivers. These devices shall be used for flagger stations except those that are constantly 

moving or are in use at one location for no more than a few minutes. If the W20-7a Flagger sign is used, the 

additional cones and flag tree shall also be used. 

For additional details on Flagger Station Enhanced Setups, see Work Zone Traffic Control drawings in this 

Invitation for Bids. 

Temporary Rumble Strips 

a. Description 

This work shall consist of the installation, maintenance and subsequent removal of temporary rumble strips 

in paving work zones where indicated in the Invitation for Bids or as directed by the Engineer. 
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b. Materials 

Rumble strips shall be either constructed in place from a raised strip of asphalt concrete or constructed in 

place with removable pavement marking tape.  Raised removable tape rumble strips shall be formed by 

applying four layers of removable black non-reflectorized removable pavement marking tape. The tape 

shall be applied to a clean, dry pavement surface in accordance with the manufacturer’s recommendations.  

The pavement surface shall be cleaned with compressed air just prior to application of the tape  

Raised asphalt rumble strips shall be formed from hot mix asphalt meeting the requirements of Items 

402.058903 or 402.098903.  Tack coat meeting the requirements of Materials Designation 702-XXXXT 

Asphalt Emulsion Diluted Tack Coat shall be used to adhere the rumble strip to the existing pavement. 

Temporary rumble strips shall be formed using a specially constructed rumble strip paver (drag box) pulled 

transversely across the pavement, or by hand placement between forms fixed to the pavement.  If forms are 

used, they shall be removed prior to compaction of the asphalt mixture.  Compaction shall be accomplished 

using a plate tamper or a static roller. The roadway surface on which the rumble strips are to be attached 

shall be dry, free of surface contaminants such as dust or oil, and shall be 45ºF or greater unless otherwise 

authorized by the Engineer.  The pavement surface shall be cleaned with compressed air just prior to tack 

coating and subsequent installation of rumble strips. 

Temporary rumble strips shall be placed in a succession of three 6-Strip Patterns according to the attached 

“Suggested Layout Details - Temporary Rumble Strips”.  Each strip shall be placed on 10 foot centers and 

traversing the full width of each travel lane.  On curbed roadways, rumble strips shall end a minimum of 3 

feet from the curb so as to not interfere with drainage.  Rumble strips shall be between 6 inches and 9 

inches in width and have a final compacted thickness of 0.4 inches + 0.1 inches. 

Any raised rumble strips that fail to adhere to the pavement, or become damaged or flattened such that, in 

the opinion of the Engineer, they are no longer performing their intended function, shall be replaced or 

repaired by the Contractor to the satisfaction of the Engineer.  Any associated damage to the pavement 

shall also be repaired by the Contractor to the satisfaction of the Engineer.  These replacements or repairs 

shall be made at no additional expense to the Purchasing Agency. 

When directed by the Engineer, (e.g., prior to the start of the winter plowing season), or prior to the 

placement of successive pavement courses, the Contractor shall completely remove the rumble strips from 

the pavement. Rumble strips shall be removed upon completion of work and concurrently with the removal 

of other temporary traffic control signs and devices.  Any pavement that is damaged in the process of 

removing the rumble strips shall be repaired by the Contractor to the satisfaction of the Engineer at no 

additional expense to the Purchasing Agency. 

c. Basis of Payment 

All costs for the installation, maintenance and removal of temporary rumble strips are included in the price 

per ton or square yard as appropriate.  No separate payment shall be made. 

d. Suggested Layout Details Drawing-- Temporary Rumble Strips 

See the Suggested Layout Details Drawing on the next page. 
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1.14 Special Notes – Chip Seal 

1.14.1 Funding Source (Chip Seal) 

Project 5V1825, 6V1813, 9V1851, and 9V1852 will be funded by Federal Aid. 

Project 9V1823 will be a State funded project. 

1.14.2 Special Note - Rail Road Involvement in Federal Funded Projects 

Bidders are advised that there may be active at-grade railroad crossings within the limits of projects in this Invitation 

for Bids. The following at-grade railroad crossings have been identified, but there may be others within the limits of 

these projects that have not been identified: 

Project 

Number 
County Route Rail Road Name Location 

5V1825 Cattaraugus Rte. 62 New York Lake Erie  RM 62 5201 1232 

At the identified at-grade crossings, and any other active at grade railroad crossings encountered on the projects in 

this Invitation for Bids, the contractor shall conduct its work and handle the equipment such that no part of any 

material or equipment shall foul a track, catenary, electrical facility or signal facility. A track is fouled when any 

object is brought within 7.62 M (25’) of the centerline of the track or the nearest point of a rail road’s catenary, 

electrical facility or signal facility. 

1.14.3 NYSDOT REGION 5 Special Notes (Chip Seal) 

Pavement Markings 

It shall be the contractor’s responsibility to inventory and document the existing pavement marking patterns prior to 

milling and/or resurfacing and submit to the Engineer a copy of the inventory prior to beginning work.  The 

contractor shall be responsible for completing all layout work necessary for the installation of all final pavement 

markings.  If the original markings are obliterated, the contractor shall contact the resident engineer for guidance on 

their location. 

Any existing pavement markings shall be covered with fog seal prior to application of the Chip Seal.  Any fresh 

patches (same season) shall also be covered with fog seal prior to Chip Seal Application. 

Time Restrictions 

All Region 5 Projects shall follow the time restrictions outlined in the “Work Zone Traffic Control - for 

Design/Construction on State Highways in Region 5“available on the NYSDOT website or thru the Regional 

Transportation Systems Operations group excepting those projects listed on the Region 5 project specific special 

notes. 

Project 5V1825 

This project was chip sealed last season with (1ST) stone and it is being followed with (1A) stone.  Coordination 

will be necessary with NYSDOT drainage project at this location scheduled to be let 6/18/2018.  The drainage 

should be completed prior to the surface treatment. 

1.14.4 NYSDOT Region 6 Special Notes (Chip Seal) 

Region 6 Specific Special Notes: 

All Region 6 Chip, Fog, and Sand Overlay projects shall be completed no later than August 31, 2018.  After award, 

a schedule reflecting this shall be submitted before start of work to the Region’s ARDO, Karen Patterson, for 

approval. 

The Region requests all Preconstruction paperwork be submitted electronically as pdf files to 

Karen.Patterson@dot.ny.gov prior to the preconstruction meeting, or all documentation be brought to the  

Preconstruction meeting electronically as .pdf files on a CD or USB “thumb” drive that will not be returned to the 

contractor. 
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1.14.4 NYSDOT Region 6 Special Notes (Chip Seal) (Cont’d) 

No work shall be permitted, to minimize travel delays associated with major holidays, during the following periods:  

 Friday, May 25, 2018-sunrise, Tuesday, May, 29, 2018.   

 Tuesday, July 3, 2018- sunrise, Thursday, July 5, 2018. 

 Friday, August 31, 2018- sunrise, Tuesday, September 4, 2018. 

In lieu of longitudinal cones full project length between open and closed lanes of traffic, the contractor may elect to 

substitute, when using pilot vehicles, use of cones placed transversely across the closed lane at intervals per section 

619-3.02 J.2 (every 800’) and at strategic locations, such as intersections and driveways. 

Paint with beads is the only option permitted in Region 6 for temporary and interim pavement markings, unless 

approved on a case by case basis by the Resident Engineer.  Offset the centerline temporary/interim pavement 

markings so that the permanent markings will cover up the temporary/interim markings, as follows: 8” centerline 

offset for 2 lane roads, 6” centerline offset for multi-lane roadways. 

All stockpile, spoils, and clean-out sites need to be preapproved by the Regional Maintenance Environmental 

Coordinator, Ruth Hart, prior to use. 

1.15 Detailed Specifications – Chip Seal 

Please, see Attachment 10 – Detailed Specifications – Liquid Bituminous Materials. 

1.15.1 Project Dimensions - Chip Seal  

Information on pavement widths for projects in this Invitation for Bids is listed for informational purposes only.  

The dimensions listed are the best information available, but 100% accuracy is not guaranteed.  Bidders should visit 

the project site to confirm the dimensions given and familiarize themselves with the project particulars before 

submitting a bid.  The Department assumes no responsibility for erroneous information listed herein. 

The pavement width listed is the total width of all the travel lanes only. 

The shoulder width is for one shoulder only. 

Project 

Number 

Travel Lanes 

Width (feet) 

(total) 

Lane Width 

(feet) (one lane) 

Shoulder 

Width (feet) 

(one shoulder) 

Number of 

Lanes 

5V1825 20-22 10-11 7-8 2 

6V1813 24 12 3.5 - 6.25 2 

9V1823 22 11 4 2 

9V1851 22 11 3 2 

9V1852 20 10 3 2 
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2.1 Introduction 

Cold Recycling of bituminous concrete pavements is a corrective maintenance technique.  The existing pavement is milled 

off for a depth of 3 to 4 inches, a liquid bituminous material is added to the millings, and the resulting mixture is placed and 

compacted on the milled surface.  A new bituminous concrete sealing layer is added later.  Existing cracks are eliminated and 

the resulting pavement should last for many years. 

2.2 Pricing Information 

2.2.1 General 

Price quoted for cold recycling shall be net per square yard completed with contractor’s equipment totally by the 

contractor at the locations indicated herein.  The price quoted for cold recycling per square yard shall also include 

mobilization to the project site and the provision of Work Zone Traffic Control as indicated elsewhere in this 

Invitation for Bids. 

Some projects in this Invitation for Bids include an optional bid item to supply the liquid bituminous material 

necessary for the cold recycling.  Bidders shall either submit a bid for an emulsion or a PG binder per project, 

but not both.  The price quoted per gallon for either the asphalt emulsion or PG 64S-22 binder (liquid bituminous 

material) shall include heating, hauling, and applying the liquid bituminous material at the project locations 

indicated herein.  The price quoted per ton for aggregate shall include hauling and applying the necessary aggregate 

as per the mix design at the project locations indicated herein. 

If fog seal is applied, it will be paid under separate item as the total volume of material used for fog seal operations. 

The price quoted per gallon of fog seal shall include heating, hauling, and applying the liquid bituminous material 

used for fog sealing operation at the project locations indicated herein. 

If Portland cement is used, it will be paid under separate item as the total tons of material used at the location. The 

price quoted per ton of Portland cement shall include hauling, delivery, and mixing. 

2.3 Asphalt Price Adjustments 

2.3.1 General 

a. Asphalt price adjustments allowed will be based on the October 1, 2017 average of the F.O.B. terminal price 

per ton of unmodified PG 64S-22 binder without anti-stripping agent (base average F.O.B. terminal price). The 

new monthly average terminal price will be determined by the New York State Department of Transportation 

based on prices of preapproved primary sources of performance graded binder in accordance with the New 

York State Department of Transportation Standard Specifications. 

The October 1, 2017 average is $421.000. 

NOTE:  The same grade of asphalt cement used in establishing the base average F.O.B. terminal price shall be 

used in establishing the new average F.O.B. terminal price. 

In the event that one or more of the New York State Department of Transportation pre-approved sources 

discontinue posting a price for asphalt cement, the base average F.O.B. terminal price shall not be 

recalculated. 

b. The new average F.O.B. terminal price will be determined based on the above F.O.B. terminal prices posted 

on the 20th of each month, hereafter known as the “Adjustment Date”, during the contract period.  However, 

asphalt price adjustments, in accordance with the formula below, will be effective for deliveries made on and 

after the first of the month following the adjustment date. 
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c. The unit prices of liquid bituminous materials purchased from any award based on this specification will be 

subject to adjustment based on the following formula: 

Price 

Adjustment 

(per gallon) 

= 

 
New Monthly Average 

FOB Terminal Price 
- 

Base Average 

Terminal Price 
 

X 

Total 

Allowable 

Petroleum % 235 

Positive Price Adjustment number shall be added to original per gallon Bid Price. 

Negative Price Adjustment number shall be subtracted from original per gallon Bid Price. 

New Monthly Average F.O.B. Terminal Price 

The average F.O.B. terminal price for unmodified PG 64S-22 binder without anti-stripping agent is as 

determined by the New York State Department of Transportation per New York State Department of 

Transportation Standard Specification. 

Base Average F.O.B. Terminal Price 

The average F.O.B. terminal price of unmodified PG 64S-22 binder without anti-stripping agent is as 

determined by the New York State Department of Transportation as of October 1, 2017. 

Total Allowable Petroleum 

The percentage of total allowable petroleum for each item is as follows: 

Material 
Designation 

Grade Asphalt % 
Petroleum 
Allowance % 

Total 
Allowable 
Petroleum % 

702-3201 MS-2 65 8.2 73.2 

702-3301 HFMS-2 65 8.2 73.2 

702-3401 HFMS-2h 65 2.7 67.7 

702-3402 HFMS-2s 65 8.2 73.2 

702-3501 SS-1 65 0.2 65.2 

702-3601 SS-1h 65 0.2 65.2 

702-4201 CMS-2 65 10.2 75.2 

702-4301 CMS-2h 65 10.2 75.2 

702-4401 CSS-1 65 0.2 65.2 

702-4501 CSS-1h 65 0.2 65.2 

 PG 64S-22 100 0.2 100.2 

Asphalt Price Adjustments will not be allowed for materials which do not have an asphalt cement base. 

d. Work performed after the expiration of the contract, where no extension has been granted, resultant from 

purchase orders placed prior to expiration of the contract will receive the Asphalt Price Adjustments applicable 

in effect during the last month of the contract. 

Asphalt Price Adjustments for any contracts that are extended will be based on the new average for the month 

in which the work is done applying the same base established for that contract.  
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e. Asphalt price adjustments allowed by this contract shall be calculated and applied to the original prices.  There 

will not be asphalt price adjustments unless the change amounts to more than $0.100 per ton/$0.010 per gallon 

as applicable from the original price.  In these instances, prices will revert back to the original prices. 

f. All Asphalt Price Adjustments will be computed to three decimal places. 

g. Should these provisions result in a price structure which becomes unworkable, detrimental or injurious to the 

State or in prices which are not truly reflective of market conditions or which are deemed by the 

Commissioner to be unreasonable or excessive, and no adjustment in price is mutually agreeable, the 

Commissioner reserves the sole right upon ten business days written notice mailed to the Contractor to 

terminate any contract resulting from this bid opening. 

h. All asphalt price adjustments shall be published by the State and issued to all contract holders whose 

responsibility will be to attach the appropriate State notification (based on when the work was performed) to 

the payment invoice submitted to agency 

2.3.2 Asphalt Price Adjustment: Example 

This example is for illustration purposes only. Actual Base Average Price, etc., may vary: 

Material Designation 702-3301, HFMS-2 

Base Avg. Price per Ton = $421.000 

New Avg. Price per Ton = $431.000 

Total % Asphalt Plus Petroleum Allowance = 73.2% 

Price 

Adjustment 

(per gallon) 

= 
 (431.000 -  421.000)  

X 0.732 

235 

 

Price 

Adjustment 

(per gallon) 

= +$0.031 per gallon 

Positive Price Adjustment number shall be added to original per gallon Bid Price. 

Negative Price Adjustment number shall be subtracted from original per gallon Bid Price. 

2.4 Payment 

Payment for cold recycling shall be made at the contract price bid for the actual number of completed square yards of cold 

recycling; the actual number of tons of aggregate; the actual number of gallons of either asphalt emulsion (unmodified or 

modified) or PG 64S-22 binder at 60 degrees F verified by the receiving agency used in the accepted portions of the work; if 

used, the actual number of gallons of asphalt emulsion used for fog sealing at 60 degrees F verified by the receiving agency 

used in the accepted portions of the work; and if used, actual number of tons of Portland cement.  The determination as to 

quantities involved in any contract shall be accepted as final and binding upon the contractor.   

A delivery slip stating quantities of liquid bituminous material (unmodified or modified emulsion or PG 64S-22 binder) shall 

accompany each shipment.  An invoice listing the quantities of cold recycling shall be sent promptly by the contractor to the 

engineer. 

No separate payment will be made for the use of water in the mixing process.  Any work required for the maintenance and 

repair of the cold recycling including sweeping by the contractor during the ten-day curing period and for an additional 

twenty days thereafter shall be done at the contractor’s expense. 

Payment for work zone traffic control shall be included in the payment for the number of square yards of completed 

recycling. 
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2.5 Pre-Recycling Conference 

The contractor shall schedule a Pre-Recycling Conference with the affected resident engineer after the acceptance of the mix 

design by the State and at least one week prior to the start of the recycling.  Project-level supervisors for both the owner 

agency and the contractor shall be present at this conference.  At this conference the contractor shall present Certificates of 

Insurance evidencing compliance with the additional insurance requirements set forth in the INSURANCE clause, their 

proposed recycling schedule, procedure, equipment, mix design, calibration and Work Zone Traffic Control Plan to the State 

for approval.  Prior to the start of recycling, the contractor shall coordinate the details of the recycling with the resident 

engineer. 

2.6 Supervision 

The Department of Transportation shall provide supervision for the recycling operation, and pavement marking abrading if 

applicable.  The Resident Engineer shall designate a Project Supervisor who shall be in responsible charge of the operation.  

All orders pertaining to Work Zone Traffic Control plan from the Project Supervisor to the contractor shall be binding on the 

contractor.  The following portions of Section 105 - CONTROL OF WORK of the Standard Specifications shall apply to 

these projects: 105-01 ENGINEER’S AUTHORITY, 105-05 VENDOR RESPONSIBILITY, 105-06 COOPERATION 

WITH UTILITIES AND OTHER CONTRACTORS. 

2.7 Work Hours 

Work shall not be permitted on Sundays and NYS Holidays. If the contractors desire to work overtime on other days, 

dispensation from NYS Labor Department must be obtained using Department of Labor Form PW-30 (06/17). Night work is 

prohibited unless agreed to by the Contractor and NYS Department of Transportation.  All Overtime Dispensations requests 

shall be submitted to the Resident Engineer or his/her designee at the preconstruction meeting. 

2.8 Construction Details 

The construction details shall comply with the requirements specified herein, including those appearing in the enclosed 

Attachment 10 - Detailed Specifications – Liquid Bituminous Materials.  The project supervisor from the State shall have 

sole responsibility for determining compliance with the specifications.  All orders given to the contractor regarding 

construction details shall be considered final. 

2.9 Restoration of Disturbed Areas 

During the course of the work the vendor shall take reasonable care not to disturb areas outside the existing pavement.  Any 

areas disturbed by the vendor shall be returned to their original condition at no expense to the State.  Any and all debris 

generated as part of the work shall be removed by the Vendor upon completion of the project. 

2.10 Damaged or Deficient Areas 

Prior to acceptance and payment by the State for work under this contract, any placed pavement that ravels, delaminates, fails 

to properly cure, or is in any way defective shall be redone to the satisfaction of the State at the contractor's expense. 

2.11 Possible Mix Design – Cold Recycling 

All NYSDOT Regions except Regions 3 and 6 

The Department may core the pavement and supply those cores to the contractor. The quantities shown on price pages are 

estimated and indicate the amount and type of added aggregate and the type and amount of asphalt emulsion and the amount 

of PG 64S-22 binder (if the option is provided) to properly recycle the pavement. The contractor shall develop their bids for 

square yards of cold recycling, aggregate and either emulsion (unmodified or modified) or PG binder (if the option is 

provided) for each project using the estimated quantities After award, the contractor shall develop their own mix design as 

per the detailed specifications and submit it to the agency’s representative for approval.  The bidder shall submit a bid for 

cold recycling, aggregate, and either asphalt emulsion or PG 64S-22 binder (if the option is provided). If the bidder’s bid 

does not conform to these requirements, their bid offer will be rejected. Core results may be obtained from respective 

Resident Engineer or Regional Materials Engineer. 
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2.11 Possible Mix Design – Cold Recycling (Cont’d) 

Regions 3 and 6 

The possible mix design is shown on bid pages and indicates the amount and type of added aggregate and the type and 

amount of asphalt emulsion, and the amount of PG 64S-22 binder (if the option is provided) to properly recycle the 

pavement. The contractor shall develop their bids for square yards of cold recycling, aggregate and either emulsion 

(unmodified or modified) or PG binder (if the option is provided) for each project using the indicated possible mix 

design. 

After award, the contractor shall take pavement cores and develop their own mix design and submit it to the agency’s 

representative for approval. This mix design must be submitted a minimum of ten working days prior to the start of work.  

The bidder shall submit a bid for cold recycling, aggregate, and either asphalt emulsion or PG 64S-22 binder (if the option is 

provided). If the bidder’s bid does not conform to these requirements, their bid offer will be rejected. 

2.12 Work Zone Traffic Control 

The contractor shall responsible for Work Zone Traffic Control.  Traffic shall be controlled in accordance with Manual of 

Uniform Traffic Control Devices (MUTCD), Section 619-1 through 619-3 of the Standard Specifications as described herein 

including modifications to the Standard Specifications.  The contractor shall submit a Work Zone Traffic Control Plan for 

approval to the Resident Engineer at the Pre-Work conference.  For two-way roadways, Figures TAST-C1R, TAST-C2R, 

TAST-C3R, TAST-C4R, TAST-C5R, TAST-C7R, TAST-C1UL, TAST-C2UL, TAST-C3UL, TAST-C4U, TAST-C7UL, 

TAST-C1UH, TAST-C2UH, TAST-C3UH, and TAST-C7UH included in this document may be used as a basis for 

development of a Work Zone Traffic Control Plan.  For one-way roadways, Figures TAST-C5UL, TAST-C6UL, TAST-

C8UL, TAST-C5UH, TAST-C6UH, and TAST-C8UH may be used as a basis for development of a Work Zone Traffic 

Control Plan.  For one-way Freeways or Expressways, Figures TAST-E1, TAST-E2, TAST-E3, TAST-E4, TAST-E5, TAST-

E6, and TAST-E7 may be used as a basis for development of a Work Zone Traffic Control Plan.  

All necessary flaggers for Work Zone Traffic Control shall be provided by the Contractor.  For two-way roadways, a 

minimum of three flaggers shall be provided while the work operation is underway.  One shall be stationed at each end of the 

applicable operation and one shall be stationed with the operation.  For one-way roadways, a minimum of two flaggers shall 

be provided while work operation is underway.  One shall be stationed at the beginning of the applicable operation and one 

shall be stationed with the operation.  The Contractor shall station flaggers such that communication is maintained between 

the flaggers.  Hand signals, radios, pilot vehicles, or some other means of communication may be used subject to the approval 

of the Resident Engineer. 

All costs of Work Zone Traffic Control as prescribed by this specification including flagging, temporary pavement marking 

and/or delineation, and construction signs, are to be included in the unit price bid.  No separate payment shall be made. 
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2.12.1 Permanent Construction Signs 

The Contractor shall provide construction signs as specified in Section 619-1 through 619-3 of the Standard 

Specifications and in the MUTCD.  At minimum the Contractor shall install the following permanent construction 

signs: 

SIGN MINIMUM SIZE LOCATION 

ROAD WORK 

NEXT  _____  MILES 

G20-1 

Conventional 

36” x 18” 

Freeways 

48” x 24” 

On main line upstream of project in each direction 

END ROAD WORK 

G20-2 

Conventional 

36” x 18” 

Freeways 

48” x 24” 

On main line after end of project in each direction 

ROAD WORK 

AHEAD 

W20-1 

Conventional 

36” x 36” 

Freeways 

48” x 48” 

On main line in advance of the affected highway segment in each 

direction and on major intersecting roads 300 -500 feet in 

advance of main line. Sign should be covered if it conflicts with 

temporary signing in the vicinity. 

(Place between the G20-1 and the first warning sign that states 

condition- i.e. W8-12, W8-9 or W8-15) 

DO NOT PASS 
R4-1 

Conventional 

24” x 30” 

If 2’x 4” temporary yellow markings are used instead of full 

barrier centerline pavement markings, place the first sign at or 

within 100 feet of the beginning of the unmarked area, second 

within 1,000 feet and subsequent signs, spaced every ½ mile 

along project in each direction 

NO CENTER LINE 
W8-12 

Conventional 

36” x 36” 

If 2’x 4” temporary yellow markings are used instead of full 

barrier centerline pavement markings, place the first sign in 

advance of the condition and the first “DO NOT PASS” sign:  

300’ urban is preferred (100’ minimum), 500’ rural is preferred 

(200’ minimum).  Place additional signs spaced every 2 miles on 

mainline in each direction and after every major intersecting road. 

LOW SHOULDER 

W8-9 

Conventional 

36” x 36” 

Freeways 

48” x 48” 

Place on mainline spaced every 2 miles along project in each 

direction and after every major intersecting road until shoulder 

back-up is installed (if conditions warrant use, place between the 

W8-12 and R4-1, maintaining a minimum of 200’ between signs 

for rural roads and 100’ on urban.  The W8-12 can be moved 

upstream to accommodate the required spacing.) 

GROOVED 

PAVEMENT 

W8-15 

Conventional 

36” x 36” 

Freeways 

48” x 48” 

On any roadway 500 feet in advance of rebates milled under this 

contract, but not paved.  Remove or cover after paving rebate. 

**All signs should maintain an absolute minimum spacing of 200’ rural or 100’ urban.  500’ is preferred on rural 

and 300’ is preferred on urban.  Double stacking of any of the above signs, or combination thereof, will NOT be  
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permitted. 

Major intersecting roads are defined as through State, County, Town, Village, or City roads.  The Contractor may 

provide Portable signs as shown in Figure 6F-2 of the MUTCD and meeting the requirements of Section 619 of the 

Standard Specifications for lane closures during work hours. Signs left active at night shall be rigid and reflectorized 

in accordance with the Standard Specifications. 

With prior permission of the State's Resident Engineer, the Vendor may provide portable signs as shown in Figure 

6F-2 of the MUTCD for the above referenced DO NOT PASS and NO CENTER LINE signs.  The Contractor shall 

be responsible for assuring that these signs will be in their upright, visible positions twenty-four hours a day, seven 

days a week while 2’ X 4” temporary yellow markings are used instead of full barrier pavement markings 

2.12.2 Temporary Pavement Markings 

The Contractor shall install and maintain temporary pavement markings on any paved surface without permanent 

pavement markings before opening it to traffic, before nightfall or before the end of the work day, whichever comes 

soonest except for areas that are open during the work shift with channelizing devices or flaggers. Temporary 

pavement markings shall meet the requirements of Section 619 of the Standard Specifications except that two-lane, 

two-way highways may be left without full barrier centerlines in no passing zones for a maximum of 7 calendar days 

provided that NO CENTER LINE (W8-12, black on orange), NO PASSING ZONE (W14-3, black on orange 

pennant shaped sign), and DO NOT PASS (R4-1) signs are used consistent with the MUTCD and in conjunction 

with yellow 2 foot by 4 inch temporary markings consisting of retroreflective removable pavement  marking tape, 

paint or yellow temporary overlay markers installed on a 40 ft. cycle to delineate the centerline location. 

The State is responsible for the final pavement markings unless otherwise indicated in the contract. If the vendor 

chooses to install NO CENTER LINE and DO NOT PASS signs and temporary yellow 2 foot by 4 inch pavement 

markings in lieu of full barrier centerline markings, the signs shall be left in place until the state has completed 

installing the final pavement markings. The state will normally complete final pavement markings within 7 days of 

the project completion.  However, if unavoidable situations delay the pavement marking installation the signs shall 

remain in place for 14 calendar days after the project has been completed or until the state has completed installing 

the final pavement markings, whichever comes first. If permanent pavement marking cannot be installed within 14 

days of the project completion, state must install interim pavement marking including center lines, edge lines, stop 

bars, and simple crosswalks with no hatching before the end of 14 days after project completion. 

All costs for Work Zone Traffic Control including flagging, temporary pavement markings, delineation, and 

construction signs are to be included in the prices bid per ton or square yard as applicable. 

2.12.3 Special Note: Work Zone Intrusion Initiative 

As part of the Department of Transportation’s Work Zone Intrusion Initiative, the following countermeasures shall 

apply to this Invitation for Bids. 

Channelizing Device Spacing Reduction 

A maximum channelizing device spacing of 40 ft. shall be provided at work sites where workers are exposed to 

traffic. This spacing shall be maintained a reasonable distance upstream of workers, and shall be used throughout the 

work zone. 

Where tapers are located less than 500 ft. from the work site, the 40-ft. spacing shall be used in the tapers as well.  

Drums or vertical panels are preferred for intermediate to long-term stationary work zones, and at any locations 

where the risk of intrusion is high.  Traffic cones are normally adequate for work zones set up and removed on a 

daily basis.  

In long lane or shoulder closures, at least two channelizing devices shall be placed transversely at maximum 800 ft. 

intervals to discourage traffic from driving through the closed lane.  Transversely placed devices are not required 

where pilot car are in use. 

Frequent checks shall be made to reset channelizing devices dislodged by traffic. 
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Flagger Station Enhanced Setups 

Additional cones and a flag tree meeting Section 6F.62 of the MUTCD shall be used upstream of flagger stations to 

provide added warning to drivers. These devices shall be used for flagger stations except those that are constantly 

moving or are in use at one location for no more than a few minutes. If the W20-7a Flagger sign is used, the 

additional cones and flag tree shall also be used. 

For additional details on Flagger Station Enhanced Setups, see Work Zone Traffic Control drawings in this 

Invitation for Bids. 

Temporary Rumble Strips 

a. Description 

This work shall consist of the installation, maintenance and subsequent removal of temporary rumble strips 

in paving work zones where indicated in the Invitation for Bids or as directed by the Engineer. 

b. Materials 

Rumble strips shall be either constructed in place from a raised strip of asphalt concrete or constructed in 

place with removable pavement marking tape.  Raised removable tape rumble strips shall be formed by 

applying four layers of removable black non-reflectorized removable pavement marking tape. The tape 

shall be applied to a clean, dry pavement surface in accordance with the manufacturer’s recommendations.  

The pavement surface shall be cleaned with compressed air just prior to application of the tape  

Raised asphalt rumble strips shall be formed from hot mix asphalt meeting the requirements of Items 

402.058903 or 402.098903.  Tack coat meeting the requirements of Materials Designation 702-XXXXT 

Asphalt Emulsion Diluted Tack Coat shall be used to adhere the rumble strip to the existing pavement. 

Temporary rumble strips shall be formed using a specially constructed rumble strip paver (drag box) pulled 

transversely across the pavement, or by hand placement between forms fixed to the pavement.  If forms are 

used, they shall be removed prior to compaction of the asphalt mixture.  Compaction shall be accomplished 

using a plate tamper or a static roller. The roadway surface on which the rumble strips are to be attached 

shall be dry, free of surface contaminants such as dust or oil, and shall be 45ºF or greater unless otherwise 

authorized by the Engineer.  The pavement surface shall be cleaned with compressed air just prior to tack 

coating and subsequent installation of rumble strips. 

Temporary rumble strips shall be placed in a succession of three 6-Strip Patterns according to the attached 

“Suggested Layout Details - Temporary Rumble Strips”.  Each strip shall be placed on 10 foot centers and 

traversing the full width of each travel lane.  On curbed roadways, rumble strips shall end a minimum of 3 

feet from the curb so as to not interfere with drainage.  Rumble strips shall be between 6 inches and 9 

inches in width and have a final compacted thickness of 0.4 inches + 0.1 inches. 

Any raised rumble strips that fail to adhere to the pavement, or become damaged or flattened such that, in 

the opinion of the Engineer, they are no longer performing their intended function, shall be replaced or 

repaired by the Contractor to the satisfaction of the Engineer.  Any associated damage to the pavement 

shall also be repaired by the Contractor to the satisfaction of the Engineer.  These replacements or repairs 

shall be made at no additional expense to the Purchasing Agency. 

When directed by the Engineer, (e.g., prior to the start of the winter plowing season), or prior to the 

placement of successive pavement courses, the Contractor shall completely remove the rumble strips from 

the pavement. Rumble strips shall be removed upon completion of work and concurrently with the removal 

of other temporary traffic control signs and devices.  Any pavement that is damaged in the process of 

removing the rumble strips shall be repaired by the Contractor to the satisfaction of the Engineer at no 

additional expense to the Purchasing Agency. 

c. Basis of Payment 

All costs for the installation, maintenance and removal of temporary rumble strips are included in the price 

per ton or square yard as appropriate.  No separate payment shall be made. 

d. Suggested Layout Details Drawing-- Temporary Rumble Strips 

See the Suggested Layout Details Drawing on the next page.  
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2.13 Special Notes – Cold Recycling 

2.13.1 Funding Source (Cold Recycling) 

Projects 1V1821, 1V1822, 1V1851, 1V1871, 1V1881, 360342, 360362, 6V1741, 6V1842, 6V1931, 6V2031, and 

9V1865 will be funded by Federal Aid.   

Project 360348, 360364, 360367, 360384, and 360386 are 100% State funded.  

2.13.2 Special Note for Coordination with Other Projects (Cold Recycling) 

All the projects in this Contract Award Notification involve HMA overlay to the cold recycling through separate 

contract(s).  All projects shall require that the cold recycling contractor coordinates their work with the top course 

contractor(s) to provide required curing period before placing the next course as well as to minimize disruption to 

the traveling public and the time traffic is running over a recycled surface. 

2.13.3 Special Note for Pilot Vehicle (Cold Recycling) 

Unless otherwise specified, the highway shall be kept open to traffic at all times. Traffic shall be discontinued on the 

lanes where work is being performed on these projects; and as soon as recycling is done and rolled, controlled traffic 

may be permitted thereon. The Contractors shall provide sufficient two-way radio equipped pilot vehicles to guide 

traffic around recycling work at a speed not to exceed 15 mph. The pilot vehicles shall be equipped with 

construction signs meeting the requirements of Section 6F.58 of the Manual of Uniform Traffic Control Devices and 

a rotating amber beacon. 

SIGN MINIMUM SIZE LOCATION 

PILOT VEHICLE 

FOLLOW ME 

G20-4 CONVENTIONAL 

36”x18” 

ON BACK OF 

PILOT VEHICLES 

The pilot vehicle shall have the name of the Contractor prominently displayed.  

All cost for Work Zone Traffic Control including flagging, temporary pavement markings, channelizing devices, 

construction signs, and pilot vehicles shall be included in the prices per square yard for cold recycling. No separate 

payment shall be made.  The use of the pilot shall be as ordered by the Resident Engineer. 

2.13.4 NYSDOT REGION 1 Special Notes (Cold Recycling) 

All Region 1 Projects shall follow the following holiday restrictions:  
There shall be no temporary lane closures permitted on the following dates:  

6:00 AM May 24 to 6:00 AM May 30 

6:00 AM June 29 to 6:00 AM July 5 

6:00 AM Aug 31 to 6:00 AM Sept 4 

6:00 AM Oct 5 to 6:00 AM Oct 9 

6:00 AM Nov 21 to 6:00 AM Nov 26 

6:00 AM Dec 21 to 6:00 AM Jan 2 (2019) 

Region 1 Projects – Pavement Markings: 

It shall be the contractor’s responsibility to inventory and document the existing pavement marking patterns prior to 

milling and/or resurfacing and submit to the Engineer a copy of the inventory prior to beginning work. The 

contractor shall be responsible for completing all layout work necessary for the installation of all final pavement 

markings. If the original markings are obliterated, the contractor shall contact the resident engineer for guidance on 

their location. 

Region 1 Projects – Non-Vibratory Rolling: 

Contractor shall use non-vibratory rolling over any bridge structure, large culvert or known utility within the project 

limits or as ordered by the engineer in charge. 

Region 1 Recycling Operations 

Recycling operations shall progress in the opposite direction of traffic.  This provision may only be waived by the 

Region 1 Materials Engineer.  
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2.13.4 NYSDOT REGION 1 Special Notes (Cold Recycling) (Cont’d) 

Project 1V1821 – Rt.  73 Essex County RM 1502 to 1522 

Lane Closure Restrictions Site Specific: 

 There shall be no temporary lane closures permitted between Monday, June 4 and Sunday, June 10, 2018 

(Americade) 

 There shall be no temporary lane closures permitted between Thursday July 19 and Monday, July 23, 2018 

(Ironman) 

 There shall be no temporary lane closures permitted between Thursday September 6 and Monday, 

September 10, 2018 (Ironman) 

The recycling operations for this project shall be complete by August 25, 2018.  The Contractor shall submit a 

schedule to the Engineer, to this effect, prior to beginning operations. 

Project 1V1822 – Rt.  74 Essex County RM 1031 to 1080 

Lane Closure Restrictions Site Specific: 

 There shall be no temporary lane closures permitted between Monday, June 4 and Sunday, June 10, 2018 

(Americade) 

The recycling operations for this project shall be complete by August 25, 2018.  The Contractor shall submit a 

schedule to the Engineer, to this effect, prior to beginning operations. 

Project 1V1851 – Rt.  2 Rensselaer County RM 2130 to 2191 

Lane Closure Restrictions Site Specific: 

 None for Route 2 

The recycling operations for this project shall be complete by August 25, 2018.  The Contractor shall submit a 

schedule to the Engineer, to this effect, prior to beginning operations. 

Project 1V1871 – Rt. 8 Warren County RM 1088 to 1175 

Lane Closure Restrictions Site Specific: 

 There shall be no temporary lane closures permitted between Monday, June 4 and Sunday, June 10, 2018 

(Americade) 

The recycling operations for this project shall be complete by August 25, 2018.  The Contractor shall submit a 

schedule to the Engineer, to this effect, prior to beginning operations. 

Special Note on “Reduced Add-Stone” Trials 

Item 416.10 will require “Reduced Add-Stone” trials at no additional cost above the bid price, and in accordance 

with the following: 

 The contractor will be required to formulate and submit three (3) mix designs in accordance with 

Materials Procedure (MP) 416 and the following: 

o Mix design #1 will in accordance with the requirements of MP 416. 

o Mix design #2 will be formulated with half of the Add Stone used in Mix #1. For example, if Mix 

design #1 requires 18% Add Stone, then Mix Design will require 9% Add stone. 

o Mix Design #3 will be formulated with no (0%) Add Stone. 

 A one-day trial of CIPR production will be performed using Mix Design #2. 

 A one-day trial of CIPR production will be performed using Mix Design #3. 

 Scheduling of the trial days must be in concurrence with the Engineer in charge. 

 All other requirements of the specification apply. 
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2.13.4 NYSDOT REGION 1 Special Notes (Cold Recycling) (Cont’d) 

Project 1V1881- Rt. 22 Washington County RM 1243 to 1329 

Lane Closure Restrictions Site Specific: 

 None for Route 22 

Special Note on “Reduced Add-Stone” Trials 

Item 416.10 will require “Reduced Add-Stone” trials at no additional cost above the bid price, and in accordance 

with the following: 

 The contractor will be required to formulate and submit three (3) mix designs in accordance with 

Materials Method (MM) 416 and the following: 

o Mix design #1 will in accordance with the requirements of MM 416. 

o Mix design #2 will be formulated with half of the Add Stone used in Mix #1. For example, if Mix 

design #1 requires 18% Add Stone, then Mix Design will require 9% Add stone. 

o Mix Design #3 will be formulated with no (0%) Add Stone. 

 A one-day trial of CIPR production will be performed using Mix Design #2. 

 A one-day trial of CIPR production will be performed using Mix Design #3. 

 Scheduling of the trial days must be in concurrence with the Engineer in charge. 

 All other requirements of the specification apply. 

2.13.5 NYSDOT REGION 3 Special Notes (Cold Recycling) 

All Region 3 Projects shall follow the following holiday restrictions: 

There shall be no temporary lane closures permitted on the following dates: 

May 26 – May 29 

June 30– July 4 

All Cold in place recycling projects must be completed no later than August 31st, 2018. Contractor shall determine 

whether it is necessary to add or remove material such that the pavement profile is not changed after recycling. 

In lieu of longitudinal cones full project length between open and closed lanes of traffic, the contractor may elect to 

substitute, when using pilot vehicles, use of cones placed transversely across the closed lane at intervals per section 

619-3.02 J.2 (every 800’) and at strategic locations, such as intersections and driveways. 

Recycling operations shall progress in the opposite direction of traffic.  This provision may only be waived by the 

Region 3 Materials Engineer. 

Project 360342 – Rte. 91; Onondaga County 

Re-compaction of the Recycled Mixture 

Item 416.10 will require re-compaction of the recycled mixture at no additional cost above the bid price, and in 

accordance with the following: 

 The re-compaction must be performed a minimum of three (3) days after the recycling process but prior to 

the construction of the overlay. The scheduling of the re-compaction must be after a minimum of two (2) 

dry and sunny days and be in concurrence with the Engineer-in-charge. 

 Re-compact the recycled mixture in accordance with the requirements of 416-3.08, Compaction, including: 

o the number/type of rollers 

o the minimum number of roller passes 

o and the use of a density gauge/operator. 

If during the re-compaction, either of the following conditions are observed, the Engineer-in-charge may 

change the minimum number of passes, change the vibratory effort, or stop the re-compaction process 

altogether: 

o There is no improvement in the density after the minimum number of passes has been achieved. 

o Damage (checking, cracking, etc.)  to the recycled mixture is occurring. 

o M&PT will be required as detailed in the contract documents.  
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2.13.5 NYSDOT REGION 3 Special Notes (Cold Recycling) (Cont’d) 

Project 360386 – Rte. 392; Tompkins County 

Re-compaction of the Recycled Mixture 

Item 416.10 will require re-compaction of the recycled mixture at no additional cost above the bid price, and in 

accordance with the following: 

 The re-compaction must be performed a minimum of three (3) days after the recycling process but prior to 

the construction of the overlay. The scheduling of the re-compaction must be after a minimum of two (2) 

dry and sunny days and be in concurrence with the Engineer-in-charge. 

 Re-compact the recycled mixture in accordance with the requirements of 416-3.08, Compaction, including: 

o the number/type of rollers 

o the minimum number of roller passes 

o and the use of a density gauge/operator. 

If during the re-compaction, either of the following conditions are observed, the Engineer-in-charge may 

change the minimum number of passes, change the vibratory effort, or stop the re-compaction process 

altogether: 

o There is no improvement in the density after the minimum number of passes has been achieved. 

o Damage (checking, cracking, etc.)  to the recycled mixture is occurring. 

o M&PT will be required as detailed in the contract documents. 

 

2.13.6 NYSDOT REGION 6 Special Notes (Cold Recycling) 

Region 6 Specific Special Notes: 

No work shall be permitted, to minimize travel delays associated with major holidays, during the following periods:  

 Friday, May 25, 2018-sunrise, Tuesday, May, 29, 2018. 

 Tuesday, July 3, 2018- sunrise, Thursday, July 5, 2018. 

 Friday, August 31, 2018- sunrise, Tuesday, September 4, 2018. 

The Region requests all Preconstruction paperwork be submitted electronically (after award) as pdf files to 

Karen.Patterson@dot.ny.gov prior to the preconstruction meeting, or all documentation be brought to the 

Preconstruction meeting electronically as .pdf files on a CD or USB “thumb” drive that will not be returned to the 

contractor. 

The expectation of Region 6 is that fog seal shall only be used when environmental conditions (pending rain, cooler 

temperatures, etc.) could result in a negative impact to the mat (raveling, etc.); Contractors should not plan to fog 

seal a mat at the close of business daily as part of their normal operations.  Region 6 does not anticipate paying for 

fog seal, so Contractors should plan accordingly. 

In lieu of longitudinal cones full project length between open and closed lanes of traffic, the contractor may elect to 

substitute, when using pilot vehicles, use of cones placed transversely across the closed lane at intervals per section 

619-3.02 J.2 (every 800’) and at strategic locations, such as intersections and driveways. 

All Region 6 Cold Recycling projects shall be completed no later than August 31, 2018.  A schedule reflecting this 

shall be submitted before start of work to the Region’s ARDO, Karen Patterson, for approval.  

Paint with beads is the only option permitted in Region 6 for temporary and interim pavement markings, unless 

approved on a case by case basis by the Resident Engineer.  Offset the centerline temporary/interim pavement 

markings so that the permanent markings will cover up the temporary/interim markings, as follows: 8” centerline 

offset for 2 lane roads, 6” centerline offset for multi-lane roadways. 

3 Rollers will be required to be used on all Region 6 cold recycling projects.  The same roller cannot be substituted 

as the “knock-down” and “finish” roller. 
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2.13.6 NYSDOT REGION 6 Special Notes (Cold Recycling) (Cont’d) 

All coring shall be coordinated with the Regional Materials Engineer, Dennis Cotton.  The mix design submittal for 

approval shall include all data associated with each core, this shall include but not limited to locations and all 

laboratory results used to develop the mix design.  Additionally, the Regional Materials Engineer may designate 

companion cores to be taken for QA testing in the regional lab, this shall be done in the presence of the RME or his 

designee.  

Region 6 will waive the requirement to have the nuclear gage inspector on site at the start of the operation for the 

cold recycling operation.  This inspector shall be on site within 4 hours of the start of the operation or as required by 

the Resident Engineer. 

A reminder that per Code Rule 753, a “Dig Safe” ticket shall be submitted for each project notifying of “…the 

movement or removal…of pavement…”.  Some of these utilities may request “no vibratory rolling” for a distance 

up to 100’ over interstate/intercontinental gas/petroleum transverse crossings.  Contractors can visit the following 

website to view whether there is a likelihood for these utilities in the project limits: 

https://www.npms.phmsa.dot.gov/ and then click the npms public map viewer link and follow the instructions. 

All stockpile, spoils, and clean-out sites need to be preapproved by the Regional Maintenance Environmental 

Coordinator, Ruth Hart, prior to use. 

The following bridges are within the project limits and are not to receive the cold recycle treatment: 

Project Number BIN/CIN Reference Marker 

6V1842 
1016410 21-6402-3236 

1096350 21-6402-3250 

 

Project 6V1741 

There may be a Village of Wayland waterline project progressing within the Village boundaries during the 2018 

construction season.  The waterline project is adjacent to this project.  Work zone coordination with the contractor 

for the Village of Wayland may be required. 

There is an extra-wide (approximately 18’) northbound shoulder from RMM 63-6401-1034 to RMM 63-6401-1036, 

with adjacent concrete gutter.  Residency forces will remove the concrete gutter prior to any CIPR work.  The 

additional width beyond an 8’ shoulder (approximately 10’) shall be milled to dirt, with the millings hauled away by 

the contractor, as part of this contract.  The square yard quantity for this work will be included in Item 416.10. 

Project 6V1842 

There may be a Village of Wayland waterline project progressing within the Village boundaries during the 2018 

construction season.  The waterline project is adjacent to this project.  Work zone coordination with the contractor 

for the Village of Wayland may be required. 

Special Note on Re-compaction of the Recycled Mixture  

Item 416.10 in Project 6V1842 will require re-compaction of the recycled mixture at no additional cost above the 

bid price, and in accordance with the following: 

 The re-compaction must be performed a minimum of three (3) days after the recycling process but prior to 

the construction of the overlay. The scheduling of the re-compaction must be after a minimum of two (2) 

dry and sunny days and be in concurrence with the Engineer-in-charge. 

 Re-compact the recycled mixture in accordance with the requirements of 416-3.08, Compaction, including: 

o the number/type of rollers 

o the minimum number of roller passes 

o and the use of a density gauge/operator. 
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2.13.6 NYSDOT REGION 6 Special Notes (Cold Recycling) (Cont’d) 

Project 6V1842 (Cont’d) 

If during the re-compaction, either of the following conditions are observed, the Engineer-in-charge may 

change the minimum number of passes, change the vibratory effort, or stop the re-compaction process 

altogether: 

o There is no improvement in the density after the minimum number of passes has been achieved. 

o Damage (checking, cracking, etc.)  to the recycled mixture is occurring. 

o M&PT will be required as detailed in the contract documents. 

Project 6V2031 

No CIPR work can begin until after July 1, 2018, to allow for replacement of a culvert within the project area.   

2.13.7 NYSDOT REGION 9 Special Notes (Cold Recycling) 

Region 9 Recycling Operations 

All recycling operations for Region 9 shall be complete by August 31, 2018.  The Contractor shall submit a schedule 

to the Engineer, to this effect, prior to beginning operations. 

Recycling operations shall progress in the opposite direction of traffic.  This provision may only be waived by the 

Region 9 Materials Engineer. 

All recycled surfaces shall be fog sealed and temporary striping installed before opening to traffic. 

Project 9V1865 – Rt.  10 Schoharie County RM 1063 to 1117 

The contractor shall mill the shoulders 4 feet wide and 4” deep and remove this material to stockpile immediately 

ahead of the recycling operation.  This material can be hauled by the contractor to 2 sites along Rt. 10: Pull off at 

Merchant Road and Rt. 10 near RM 1075 and a pull off at Rt. 10 near Haven Lane RM 1149.  It is intended to 

include a shoulder break for the 3’ wide shoulder. The contractor shall include the method to be used for this in their 

MMP. Payment for the shoulder milling/removal will be made under item 416.10.  All material removed from this 

operation will become the property of NYSDOT.  The Contractor will supply all equipment necessary to manage the 

stockpile. 

Use of Portland Cement  

Item 416.10 in Project 9V1865 will require Portland Cement be used for 2 production days at no additional cost 

above the bid price, and in accordance with the following: 

 Use material meeting the requirements of Section 701-01 of the Standard Specifications, Type I/II 

Cement. Other cements may be used with the approval of the Director of the Materials Bureau. 

 Portland cement will be added at a rate of 1% by weight of material to be recycled.  

 Apply the cement using a method approved by the Engineer-in-charge (EIC) 

 Scheduling of this work must be in concurrence with the EIC. 
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2.14 Detailed Specifications – Cold Recycling 

Please see Attachment 10 – Detailed Specifications – Liquid Bituminous Materials. 

2.14.1 Project Dimensions - Cold Recycling 

Information on pavement widths for projects in this Invitation for Bids is listed for informational purposes only.  

The dimensions listed are the best information available, but 100% accuracy is not guaranteed.  Bidders should visit 

the project site to confirm the dimensions given and familiarize themselves with the project particulars before 

submitting a bid. The Department assumes no responsibility for erroneous information listed herein. 

The pavement width listed is the total width of all the travel lanes only. 

The shoulder width is for one shoulder only. 

Project 

Number 

Recycling Depth 

(inch) 

Travel Lanes 

Width (feet) 

(total) 

Lane Width 

(feet) (one lane) 

Shoulder 

Width (feet) 

(one shoulder) 

Number of 

Lanes 

1V1821 4 22 11 3 2 

1V1822 4 24 - 48 12 4 2-4 

1V1851 4 20 10 4 2 

1V1871 4 22 11 4 2 

1V1881 4 22 11 3 2 

360342 4 20 10 6 2 

360348 4 20 10 4 2 

360362 4 22 11 7 - 8 2 

360364 4 20 10 4 2 

360367 4 20 10 4 2 

360384 4 20 - 22 10 - 11 3 - 4 2 

360386 4 22 11 4 2 

6V1741 4 24 12 3.5 - 8 2 

6V1842 4 23 12 3.5 - 5 2 

6V1931 3 22 11 4 - 6 2 

6V2031 3 22 11 6 - 7 2 

9V1865 4 22 11 3 2 
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3.1 Introduction 

Crack sealers are hot poured liquid bituminous materials (rubberized asphalt) used to seal cracks in the surface of highway 

pavements. 

3.2 Pricing Information 

3.2.1 General 

Price quoted for joint & crack filler/sealer shall be net per gallon, furnished, delivered, heated, and applied by the 

contractor at the locations indicated herein.  Price calculations, if any, will be calculated on the basis of the material 

actually furnished.  Work Zone Traffic Control, cleaning of cracks, and disposal of debris shall be included in the 

price quoted per gallon of crack sealer. 

The contractor is to furnish all necessary labor and equipment to complete the indicated projects except that the 

State will supervise and control the operation.  The equipment supplied to complete the crack sealing projects shall 

conform with the specifications included in this Invitation for Bids. 

3.3 Asphalt Price Adjustment 

3.3.1 General 

a. Asphalt price adjustments allowed will be based on the October 1, 2017 average of the F.O.B. terminal price 

per ton of unmodified PG 64S-22 binder without anti-stripping agent (base average F.O.B. terminal price). The 

new monthly average terminal price will be determined by the New York State Department of Transportation 

based on prices of preapproved primary sources of performance graded binder in accordance with the New 

York State Department of Transportation Standard Specifications. 

The October 1, 2017 average is $421.000 per ton 

NOTE:  The same grade of asphalt cement used in establishing the base average F.O.B. terminal price shall be 

used in establishing the new average F.O.B. terminal price. 

In the event that one or more of the New York State Department of Transportation pre-approved sources 

discontinue posting a price for asphalt cement, the base average F.O.B. terminal price shall not be 

recalculated. 

b. The new average F.O.B. terminal price will be determined based on the above F.O.B. terminal prices posted 

on the 20th of each month, hereafter known as the “Adjustment Date”, during the contract period.  However, 

asphalt price adjustments, in accordance with the formula below, will be effective for deliveries made on and 

after the first of the month following the adjustment date. 

c. The unit prices of liquid bituminous materials purchased from any award based on this specification will be 

subject to adjustment based on the following formula: 

Price 

Adjustment 

(per gallon) 

= 

 
New Monthly Average 

FOB Terminal Price 
- 

Base Average 

Terminal Price 
 

X 

Total 

Allowable 

Petroleum % 235 

Positive Price Adjustment number shall be added to original per gallon Bid Price. 

Negative Price Adjustment number shall be subtracted from original per gallon Bid Price. 

New Monthly Average F.O.B. Terminal Price 

The average F.O.B. terminal price for unmodified PG 64S-22 binder without anti-stripping agent is as 

determined by the New York State Department of Transportation per New York State Department of 

Transportation Standard Specification. 

Base Average F.O.B. Terminal Price 

The average F.O.B. terminal price of unmodified PG 64S-22 binder without anti-stripping agent is as 

determined by the New York State Department of Transportation as of October 1, 2017.  
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Total Allowable Petroleum 

The percentage of total allowable petroleum for each item is as follows: 

Material 
Designation 

Grade Asphalt % 
Petroleum 

Allowance % 

Total 
Allowable 

Petroleum % 

ASTM D6690 Type II  56 0.2 56.2% 

Asphalt Price Adjustments will not be allowed for materials which do not have an asphalt cement base. 

d. Work performed after the expiration of the contract, where no extension has been granted, resultant from 

purchase orders placed prior to expiration of the contract will receive the Asphalt Price Adjustments applicable 

in effect during the last month of the contract. 

e. Asphalt Price Adjustments for any contracts that are extended will be based on the new average for the month 

in which the work is done applying the same base established for that contract. 

f. Asphalt price adjustments allowed by this contract shall be calculated and applied to the original prices.  There 

will not be asphalt price adjustments unless the change amounts to more than $0.100 per ton/$0.010 per gallon 

as applicable from the original price.  In these instances, prices will revert back to the original prices. 

g. All Asphalt Price Adjustments will be computed to three decimal places. 

h. Should these provisions result in a price structure which becomes unworkable, detrimental or injurious to the 

State or in prices which are not truly reflective of market conditions or which are deemed by the 

Commissioner to be unreasonable or excessive, and no adjustment in price is mutually agreeable, the 

Commissioner reserves the sole right upon ten business days written notice mailed to the Contractor to 

terminate any contract resulting from this bid opening. 

i. All asphalt price adjustments shall be published by the State and issued to all contract holders whose 

responsibility will be to attach the appropriate State notification (based on when the work was performed) to 

the payment invoice submitted to agency 

3.3.2 Asphalt Price Adjustment: Example 

This example is for illustration purposes only.   Actual Base Average Price, etc., may vary: 

Item ASTM D6690 Type II 

Base Avg. Price per Ton = $421.000 

New Avg. Price per Ton = $431.000 

Total Allowable Petroleum = 56.2% 

Price 

Adjustment 

(per gallon) 

= 
 (431.000  -  421.000)  

X 0.562 

235 

 

Price 

Adjustment 

(per gallon) 

= +$0.024 per gallon 

Positive Price Adjustment number shall be added to original per gallon Bid Price. 

Negative Price Adjustment number shall be subtracted from original per gallon Bid Price. 
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3.4 Payment 

Payment for crack filler/sealer shall be made at contract price per gallon for the actual quantities furnished to and verified by 

the receiving agency.  This determination as to quantities involved in any contract shall be accepted as final and binding upon 

the Contractor.  A delivery slip stating quantities shall accompany each shipment.  An invoice shall be sent promptly by the 

Contractor to the Engineer of the Region placing the order.  Measurement shall be based on the volume of crack filler/sealer 

at a temperature of 60F.  The method to be used for volume corrections shall be the method and coefficients of expansion 

given in the “Standard Petroleum Tables, A.S.T.M. D1250”. 

3.5 Pre-Crack Sealing Conference 

The contractor shall coordinate a schedule for a Pre-Crack Sealing Conference with the Resident Engineer (RE), Resident 

Operation Engineer (ROE) and his or her project quality Assurance Representative within one month after the award of the 

contract and at least two weeks prior to the start of the crack sealing.  At this conference the contractor shall present 

Certificates of Insurance evidencing compliance with the additional Insurance Requirements set forth in the INSURANCE 

clause, their proposed crack sealing schedule, equipment, and crack sealing procedure and Work Zone Traffic Control Plan to 

the State for approval.  At least one week prior to the start of crack sealing, the contractor shall coordinate the details of the 

crack sealing with the Resident Engineer. 

3.6 Supervision 

The Department of Transportation shall provide supervision for the crack sealing operation, and pavement marking abrading 

if applicable.  The Resident Engineer shall designate a Project Supervisor who shall be in responsible charge of the operation.  

All orders pertaining to Work Zone Traffic Control plan from the Project Supervisor to the contractor shall be binding on the 

contractor.  The following portions of Section 105 - CONTROL OF WORK of the Standard Specifications shall apply to 

these projects: 105-01 ENGINEER’S AUTHORITY, 105-05 VENDOR RESPONSIBILITY, 105-06 COOPERATION 

WITH UTILITIES AND OTHER CONTRACTORS. 

3.7 Work Hours 

Work shall not be permitted on Sundays and NYS Holidays. If the contractors desire to work overtime on other days, 

dispensation from NYS Labor Department must be obtained using Department of Labor Form PW-30 (06/17). Night work is 

prohibited unless agreed to by the Contractor and NYS Department of Transportation.  All Overtime Dispensations requests 

shall be submitted to the Resident Engineer or his/her designee at the preconstruction meeting. 

3.8 Construction Details 

The construction details shall comply with the requirements specified herein, including those appearing in the enclosed 

Attachment 10 - Detailed Specifications – Liquid Bituminous Materials.  The project supervisor from the State shall have 

sole responsibility for determining compliance with the specifications.  All orders given to the contractor regarding 

construction details shall be considered final. 

3.9 Restoration Disturbed Areas 

During the course of the work the vendor shall take reasonable care not to disturb areas outside the existing pavement.  Any 

areas disturbed by the vendor shall be returned to their original condition at no expense to the State.  Any and all debris 

generated as part of the work shall be removed by the Vendor upon completion of the project. 

3.10 Damaged or Deficient Areas 

Prior to acceptance and payment by the State for work under this contract, any placed pavement that ravels, delaminates, fails 

to properly cure, or is in any way defective shall be redone to the satisfaction of the State at the contractor's expense. 
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3.11 Work Zone Traffic Control 

The contractor shall responsible for Work Zone Traffic Control.  Traffic shall be controlled in accordance with Manual of 

Uniform Traffic Control Devices (MUTCD), Section 619-1 through 619-3 of the Standard Specifications as described herein 

including modifications to the Standard Specifications.  The contractor shall submit a Work Zone Traffic Control Plan for 

approval to the Resident Engineer at the Pre-Work conference.  For two-way roadways, Figures TAST-C1R, TAST-C2R, 

TAST-C3R, TAST-C4R, TAST-C5R, TAST-C7R, TAST-C1UL, TAST-C2UL, TAST-C3UL, TAST-C4U, TAST-C7UL, 

TAST-C1UH, TAST-C2UH, TAST-C3UH, and TAST-C7UH included in this document may be used as a basis for 

development of a Work Zone Traffic Control Plan.  For one-way roadways, Figures TAST-C5UL, TAST-C6UL, TAST-

C8UL, TAST-C5UH, TAST-C6UH, and TAST-C8UH may be used as a basis for development of a Work Zone Traffic 

Control Plan.  For one-way Freeways or Expressways, Figures TAST-E1, TAST-E2, TAST-E3, TAST-E4, TAST-E5, TAST-

E6, and TAST-E7 may be used as a basis for development of a Work Zone Traffic Control Plan.  

All necessary flaggers for Work Zone Traffic Control shall be provided by the Contractor.  For two-way roadways, a 

minimum of three flaggers shall be provided while the work operation is underway.  One shall be stationed at each end of the 

applicable operation and one shall be stationed with the operation.  For one-way roadways, a minimum of two flaggers shall 

be provided while work operation is underway.  One shall be stationed at the beginning of the applicable operation and one 

shall be stationed with the operation.  The Contractor shall station flaggers such that communication is maintained between 

the flaggers.  Hand signals, radios, pilot vehicles, or some other means of communication may be used subject to the approval 

of the Resident Engineer. 

All costs of Work Zone Traffic Control as prescribed by this specification including flagging, temporary pavement marking 

and/or delineation, and construction signs, are to be included in the unit price bid.  No separate payment shall be made. 

3.11.1 Temporary Construction Signs 

The vendor shall provide temporary construction signs as specified in Section 619-1 through 619-3 of the Standard 

Specifications and in the MUTCD. All costs for Work Zone Traffic Control including flagging, construction signs 

and shadow vehicles are to be included in the price per gallon.  No separate payment shall be made. 

3.11.2 Shadow Vehicle Requirements 

The shadow vehicles shall have a gross vehicle weight of 18,000 lb. to 20,000 lb. each. The shadow vehicles shall be 

equipped with a combination of four (4) rotary lights and strobes, two front and two rear and four (4) flashing amber 

lights, two (2) front and two (2) rear. All equipment on the shadow vehicle furnished under this contract shall be in 

full compliance with the latest edition of the New York State Vehicle and Traffic Law, Article 9, Sections 375 and 

376. The shadow vehicles shall each be equipped with a Mobile Construction Zone Impact Attenuator, as per 

Section 712-06 of the NYSDOT Standard Specifications, and one Type B Arrow Panel, as described in Section 

294.5 of the MUTCD. Contractor shall supply all necessary operators for the shadow vehicles. 

3.11.3 Special Note: Work Zone Intrusion Initiative 

As part of the Department of Transportation’s Work Zone Intrusion Initiative, the following countermeasures shall 

apply to this Invitation for Bids. 

Channelizing Device Spacing Reduction 

A maximum channelizing device spacing of 40 ft. shall be provided at work sites where workers are exposed to 

traffic. This spacing shall be maintained a reasonable distance upstream of workers, and shall be used throughout the 

work zone. 

Where tapers are located less than 500 ft. from the work site, the 40-ft. spacing shall be used in the tapers as well.  

Drums or vertical panels are preferred for intermediate to long-term stationary work zones, and at any locations 

where the risk of intrusion is high.  Traffic cones are normally adequate for work zones set up and removed on a 

daily basis. 

In long lane or shoulder closures, at least two channelizing devices shall be placed transversely at maximum 800 ft. 

intervals to discourage traffic from driving through the closed lane.  Transversely placed devices are not required 

where pilot car are in use. Frequent checks shall be made to reset channelizing devices dislodged by traffic.  
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Flagger Station Enhanced Setups 

Additional cones and a flag tree meeting Section 6F.62 of the MUTCD shall be used upstream of flagger stations to 

provide added warning to drivers. These devices shall be used for flagger stations except those that are constantly 

moving or are in use at one location for no more than a few minutes. If the W20-7a Flagger sign is used, the 

additional cones and flag tree shall also be used. 

For additional details on Flagger Station Enhanced Setups, see Work Zone Traffic Control drawings in this 

Invitation for Bids. 

Temporary Rumble Strips 

a. Description 

This work shall consist of the installation, maintenance and subsequent removal of temporary rumble strips 

in paving work zones where indicated in the Invitation for Bids or as directed by the Engineer. 

b. Materials 

Rumble strips shall be either constructed in place from a raised strip of asphalt concrete or constructed in 

place with removable pavement marking tape.  Raised removable tape rumble strips shall be formed by 

applying four layers of removable black non-reflectorized removable pavement marking tape. The tape 

shall be applied to a clean, dry pavement surface in accordance with the manufacturer’s recommendations.  

The pavement surface shall be cleaned with compressed air just prior to application of the tape 

Raised asphalt rumble strips shall be formed from hot mix asphalt meeting the requirements of Items 

402.058903 or 402.098903. Tack coat meeting the requirements of Materials Designation 702-XXXXT 

Asphalt Emulsion Diluted Tack Coat shall be used to adhere the rumble strip to the existing pavement. 

Temporary rumble strips shall be formed using a specially constructed rumble strip paver (drag box) pulled 

transversely across the pavement, or by hand placement between forms fixed to the pavement.  If forms are 

used, they shall be removed prior to compaction of the asphalt mixture.  Compaction shall be accomplished 

using a plate tamper or a static roller. The roadway surface on which the rumble strips are to be attached 

shall be dry, free of surface contaminants such as dust or oil, and shall be 45ºF or greater unless otherwise 

authorized by the Engineer.  The pavement surface shall be cleaned with compressed air just prior to tack 

coating and subsequent installation of rumble strips. 

Temporary rumble strips shall be placed in a succession of three 6-Strip Patterns according to the attached 

“Suggested Layout Details - Temporary Rumble Strips”.  Each strip shall be placed on 10 foot centers and 

traversing the full width of each travel lane.  On curbed roadways, rumble strips shall end a minimum of 3 

feet from the curb so as to not interfere with drainage.  Rumble strips shall be between 6 inches and 9 

inches in width and have a final compacted thickness of 0.4 inches + 0.1 inches. 

Any raised rumble strips that fail to adhere to the pavement, or become damaged or flattened such that, in 

the opinion of the Engineer, they are no longer performing their intended function, shall be replaced or 

repaired by the Contractor to the satisfaction of the Engineer.  Any associated damage to the pavement 

shall also be repaired by the Contractor to the satisfaction of the Engineer.  These replacements or repairs 

shall be made at no additional expense to the Purchasing Agency. 

When directed by the Engineer, (e.g., prior to the start of the winter plowing season), or prior to the 

placement of successive pavement courses, the Contractor shall completely remove the rumble strips from 

the pavement. Rumble strips shall be removed upon completion of work and concurrently with the removal 

of other temporary traffic control signs and devices.  Any pavement that is damaged in the process of 

removing the rumble strips shall be repaired by the Contractor to the satisfaction of the Engineer at no 

additional expense to the Purchasing Agency. 
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c. Basis of Payment 

All costs for the installation, maintenance and removal of temporary rumble strips are included in the price 

per ton or square yard as appropriate.  No separate payment shall be made. 

d. Suggested Layout Details Drawing-- Temporary Rumble Strips 

See the Suggested Layout Details Drawing in the previous page. 

3.12 Special Notes – Crack Sealing 

3.12.1 Funding Source (Crack Sealer) 

Projects 5V18CS, 6M1801, 9CRS81, 9CRS82, 9CRS83, and 9CRS84 will be funded by Federal Aid. 

Project 4T5317 is a State funded project. 

3.12.2 NYSDOT REGION 4 Special Notes (Crack Sealing) 

Project 4T5317 – Cracksealing 

1. The purpose of this project is to seal the cracks and joints in the paved roadway areas at various locations in 

Region 4. This work shall consist of cleaning and sealing the cracks and joints in the HMA pavement and 

shoulders. 

2. The Contractor shall furnish for the Engineer’s use, two ambient air thermometers and two “gun type” 

pavement thermometers per work crew. After completion of the project construction, the Engineer will return 

the thermometers back to the Contractor. 

3. Pavement Markings: The Contractor shall use care when filling cracks and/or joints near existing pavement 

markings, to keep from obscuring its intended function or reflectivity. Centerline, lane line, and gore 

markings shall not be covered or obscured. If the Engineer determines, the pavement markings are covered 

or obscured, the Contractor shall restore the markings to their original condition at no additional cost to the 

State. 

4. The application of sealant shall be allowed if the ambient temperature is between 40 degrees and 85 degrees 

Fahrenheit. 

5. Preconstruction crack sealing meeting is required at least one week prior to start of any work. The meeting 

will discuss the intent of the work to ensure all parties understand the procedures to be followed. The 

Contractor should be prepared to discuss work staging, schedule, work zone traffic control, and overall 

procedures for completing work. The following people shall attend the meeting: 

a. Contractor Superintendent 

b. Crack Sealing Personnel 

c. Resident Engineer 

d. EIC/Inspection Staff 

e. Regional Materials Engineer 

f. Contractor Work Zone Traffic Control Supervisor 

g. Regional Construction Safety Coordinator and/or Representative from Operations division 

(Traffic and Safety Group)  

6. Coordination with other projects- The Contractor shall coordinate their work so as not to conflict with other 

projects occurring within or abutting the contract limits 

3.12.3 NYSDOT REGION 5 Special Notes (Crack Sealing) 

Time Restrictions 

All Region 5 Projects shall follow the time restrictions outlined in the “Work Zone Traffic Control - for 

Design/Construction on State Highways in Region 5” available on the NYSDOT website or through the Regional 

Transportation Systems Operations group excepting those projects listed on the Region 5 project specific special 

notes. 
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3.12.4 NYSDOT REGION 6 Special Notes (Crack Sealing) 

No work shall be permitted, to minimize travel delays associated with major holidays, during the following periods:  

 Friday, May 25, 2018-sunrise, Tuesday, May, 29, 2018.   

 Tuesday, July 3, 2018- sunrise, Thursday, July 5, 2018. 

 Friday, August 31, 2018- sunrise, Tuesday, September 4, 2018. 

The Region requests all Preconstruction paperwork be submitted electronically (after award) as pdf files to 

Karen.Patterson@dot.ny.gov prior to the preconstruction meeting, or all documentation be brought to the 

Preconstruction meeting electronically as pdf files on a CD or USB “thumb” drive that will not be returned to the 

contractor. 

All Region 6 Crack Seal projects shall be completed no later than October 31, 2018.  A schedule reflecting this shall 

be submitted before start of work to the Region’s ARDO, Karen Patterson, for approval. 

All Region 6 Crack Seal projects on I86, I390, Rt 17, and Rt 15 shall follow R6-TAST-1L and R6-TAST-1R WZTC 

plans attached. 

All crack seal sites denoted as “(concrete)” are only intended to receive crack seal at the longitudinal joint between 

the concrete pavement and the asphalt guiderail strip. 

A map depicting the Region 6 Regional Priority Network Restricted Area is attached.  No lanes closures are 

permitted in the restricted area Monday thru Friday, between the hours of 3:00PM and 6:00PM without the 

expressed written approval of the Regional Traffic Engineer, or his designee. 

 

3.12.5 NYSDOT REGION 9 Special Notes (Crack Sealing) 

Project 9CRS84 – Route 434, 26, and 17C –VPP (Night Time Work) 

This is a night-time operation project. The hours of lane closures and work activity will be restricted to the hours 

between 10:00 PM to 7:00 AM from 10:00 PM Sunday to 7:00 PM Friday. 

 

3.13 Detailed Specifications – Crack Sealing 

Please, see Attachment 10 – Detailed Specifications – Liquid Bituminous Materials. 
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4.1 Introduction 

Micro-surfacing is a pavement preventive maintenance treatment which offers minor improvements to rideability and has 

excellent friction characteristics.   

4.2 Pricing Information 

4.2.1 General 

Price quoted for micro-surfacing shall be net per ton, furnished, hauled, delivered, and applied with Contractor’s 

equipment totally by the Contractor at locations indicated herein.  The price quoted for micro-surfacing per ton shall 

also include abrading the existing pavement markings, the provision of Work Zone Traffic Control as indicated 

elsewhere in this Invitation for Bids and Maintenance Materials Bond as listed in the Maintenance Materials Bonds 

section in this Invitation for Bids.  Price calculations, if any, will be calculated on the basis of the material actually 

furnished. 

4.3 Asphalt Price Adjustments 

4.3.1 General 

a. Asphalt price adjustments allowed will be based on the October 1, 2017 average of the F.O.B. terminal price 

per ton of unmodified PG 64S-22 binder without anti-stripping agent (base average F.O.B. terminal price). The 

new monthly average terminal price will be determined by the New York State Department of Transportation 

based on prices of preapproved primary sources of performance graded binder in accordance with the New 

York State Department of Transportation Standard Specifications. 

The October 1, 2017 average is $421.000. 

NOTE:  The same grade of asphalt cement used in establishing the base average F.O.B. terminal price shall be 

used in establishing the new average F.O.B. terminal price. 

In the event that one or more of the New York State Department of Transportation pre-approved sources 

discontinue posting a price for asphalt cement, the base average F.O.B. terminal price shall not be 

recalculated. 

b. The new average F.O.B. terminal price will be determined based on the above F.O.B. terminal prices posted 

on the 20th of each month, hereafter known as the “Adjustment Date”, during the contract period.  However, 

asphalt price adjustments, in accordance with the formula below, will be effective for deliveries made on and 

after the first of the month following the adjustment date. 

c. The unit prices of liquid bituminous materials purchased from any award based on this specification will be 

subject to adjustment based on the following formula: 

Price Adjustment 

(Per Ton) 
= 

New Monthly Average 

F.O.B. Terminal Price – 
Base Average F.O.B. 

Terminal Price 
X 

Total 

Allowable 

Petroleum % 

Positive Price Adjustment number shall be added to original per gallon Bid Price. 

Negative Price Adjustment number shall be subtracted from original per gallon Bid Price. 

New Monthly Average F.O.B. Terminal Price 

The average F.O.B. terminal price for unmodified PG 64S-22 binder without anti-stripping agent is as 

determined by the New York State Department of Transportation per New York State Department of 

Transportation Standard Specification. 

Base Average F.O.B. Terminal Price 

The average F.O.B. terminal price of unmodified PG 64S-22 binder without anti-stripping agent is as 

determined by the New York State Department of Transportation as of October 1, 2017. 
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Total Allowable Petroleum 

The percentage of total allowable petroleum for each item is as follows: 

Item # Material Designation Asphalt % 
Petroleum 

Allowance % 

Total 

Allowable 

Petroleum % 

413.02010118 Microsurfacing, Type II, F1 9.0 0.2 9.2 

413.02020118 Microsurfacing, Type II, F2 9.0 0.2 9.2 

413.02030118 Microsurfacing, Type II, F3 9.0 0.2 9.2 

413.03010118 Microsurfacing, Type III, F1 7.5 0.2 7.7 

413.03020118 Microsurfacing, Type III, F2 7.5 0.2 7.7 

413.03030118 Microsurfacing, Type III, F3 7.5 0.2 7.7 

413.04030118 Microsurfacing, Type III Rut Filling 7.5 0.2 7.7 

Asphalt Price Adjustments will not be allowed for materials which do not have an asphalt cement base. 

d. Work performed after the expiration of the contract, where no extension has been granted, resultant from 

purchase orders placed prior to expiration of the contract will receive the Asphalt Price Adjustments applicable 

in effect during the last month of the contract. 

Asphalt Price Adjustments for any contracts that are extended will be based on the new average for the month 

in which the work is done applying the same base established for that contract. 

e. Asphalt price adjustments allowed by this contract shall be calculated and applied to the original prices.  There 

will not be asphalt price adjustments unless the change amounts to more than $0.100 per ton/$0.010 per gallon 

as applicable from the original price.  In these instances, prices will revert back to the original prices. 

f. All Asphalt Price Adjustments will be computed to three decimal places. 

g. Should these provisions result in a price structure which becomes unworkable, detrimental or injurious to the 

State or in prices which are not truly reflective of market conditions or which are deemed by the 

Commissioner to be unreasonable or excessive, and no adjustment in price is mutually agreeable, the 

Commissioner reserves the sole right upon ten business days written notice mailed to the Contractor to 

terminate any contract resulting from this bid opening. 

h. All asphalt price adjustments shall be published by the State and issued to all contract holders whose 

responsibility will be to attach the appropriate State notification (based on when the work was performed) to 

the payment invoice submitted to agency 

4.3.2 Asphalt Price Adjustment: Example 

This example is for illustration purposes only.   Actual Base Average Price, etc., may vary: 

Item 18410.1021 

Base Average Price = $421.000 

New Average Price = $431.000 

% Total Allowable Petroleum = 9.2% 

Price 

Adjustment 

(per ton) 

=  (431.000 -  421.000)  X 0.092 

 

Price 

Adjustment 

(per ton) 

= +$0.920 per ton 

Positive Price Adjustment number shall be added to original per gallon Bid Price. 

Negative Price Adjustment number shall be subtracted from original per gallon Bid Price.  
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4.4 Payment 

Payment for micro-surfacing shall be made at contract prices per net ton for the actual quantity of material placed by the 

Contractor and actual numbers of gallons of bituminous materials for fog seal (if used). 

Payment for work zone traffic control and abrading the existing pavement markings shall be included in the payment for the 

number of tons of completed micro-surfacing 

A delivery slip stating quantities of micro-surfacing shall accompany each shipment.  An invoice listing the quantities of 

micro-surfacing in place shall be sent promptly by the contractor to the address indicated on the purchase order. 

4.5 Pre- Micro-Surfacing Conference 

The contractor shall schedule a Pre-Micro-Surfacing Conference with the affected Resident Engineer within one month after 

award of the Contract and at least two weeks prior to the start of the micro-surfacing.  Project level supervisors for both the 

owner agency and the Vendor should be present at this conference.  At this conference the contractor shall present 

Certificates of Insurance evidencing compliance with the additional insurance requirements set forth in the INSURANCE 

clause, their proposed micro-surfacing schedule, equipment, pavement marking abrading plan, mix design, calibration, 

micro-surfacing procedure, and Work Zone Traffic Control plan to the State for approval.  At least one week prior to the start 

of micro-surfacing, the Vendor shall coordinate the details of the project with the Resident Engineer. 

4.6 Bonding Requirements – Micro-Surfacing 

A Maintenance Bond is required for micro-surfacing projects in this IFB.  Please see sample in Attachment 10 - Detailed 
Specifications – Liquid Bituminous Materials. 

4.7 Supervision 

The Department of Transportation shall provide supervision for the micro-surfacing operation, and pavement marking 

abrading if applicable.  The Resident Engineer shall designate a Project Supervisor who shall be in responsible charge of the 

operation.  All orders pertaining to Work Zone Traffic Control plan from the Project Supervisor to the contractor shall be 

binding on the contractor.  The following portions of Section 105 - CONTROL OF WORK of the Standard Specifications 

shall apply to these projects: 105-01 ENGINEER’S AUTHORITY, 105-05 VENDOR RESPONSIBILITY, 105-06 

COOPERATION WITH UTILITIES AND OTHER CONTRACTORS. 

4.8 Work Hours 

Work shall not be permitted on Sundays and NYS Holidays. If the contractors desire to work overtime on other days, 

dispensation from NYS Labor Department must be obtained using Department of Labor Form PW-30 (06/17). Night work is 

prohibited unless agreed to by the Contractor and NYS Department of Transportation.  All Overtime Dispensations requests 

shall be submitted to the Resident Engineer or his/her designee at the preconstruction meeting. 

4.9 Construction Details 

The construction details shall comply with the requirements specified herein, including those appearing in the enclosed 

Attachment 10 - Detailed Specifications – Liquid Bituminous Materials.  The project supervisor from the State shall have 

sole responsibility for determining compliance with the specifications.  All orders given to the contractor regarding 

construction details shall be considered final. 

4.10 Special Note for Micro-surfacing 

The Contractor will not be responsible for the initial conditioning of the existing pavement and shoulder surfaces as described 

in Section 402-3.05 of the NYSDOT Standard Specifications.  Patching, joint repair, crack filling will be done by NYSDOT 

forces prior to the micro-surfacing, chip seal or paver placed surface treatment project.  However, once work on the project 

begins, the Contractor is responsible for keeping the pavement and shoulders clean until the paving operations are completed, 

as per Section 633-3.01 of the NYSDOT Standard Specifications. 
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4.11 Restoration of Disturbed Areas 

During the course of the work the vendor shall take reasonable care not to disturb areas outside the existing pavement.  Any 

areas disturbed by the vendor shall be returned to their original condition at no expense to the State.  Any and all debris 

generated as part of the work shall be removed by the Vendor upon completion of the project. 

4.12 Damaged or Deficient Areas 

Prior to acceptance and payment by the State for work under this contract, any placed pavement that ravels, delaminates, fails 

to properly cure, or is in any way defective shall be redone to the satisfaction of the State at the contractor's expense. 

4.13 Work Zone Traffic Control 

The contractor shall responsible for Work Zone Traffic Control.  Traffic shall be controlled in accordance with Manual of 

Uniform Traffic Control Devices (MUTCD), Section 619-1 through 619-3 of the Standard Specifications as described herein 

including modifications to the Standard Specifications.  The contractor shall submit a Work Zone Traffic Control Plan for 

approval to the Resident Engineer at the Pre-Work conference.  For two-way roadways, Figures TAST-C1R, TAST-C2R, 

TAST-C3R, TAST-C4R, TAST-C5R, TAST-C7R, TAST-C1UL, TAST-C2UL, TAST-C3UL, TAST-C4U, TAST-C7UL, 

TAST-C1UH, TAST-C2UH, TAST-C3UH, and TAST-C7UH included in this document may be used as a basis for 

development of a Work Zone Traffic Control Plan.  For one-way roadways, Figures TAST-C5UL, TAST-C6UL, TAST-

C8UL, TAST-C5UH, TAST-C6UH, and TAST-C8UH may be used as a basis for development of a Work Zone Traffic 

Control Plan.  For one-way Freeways or Expressways, Figures TAST-E1, TAST-E2, TAST-E3, TAST-E4, TAST-E5, TAST-

E6, and TAST-E7 may be used as a basis for development of a Work Zone Traffic Control Plan.  

All necessary flaggers for Work Zone Traffic Control shall be provided by the Contractor.  For two-way roadways, a 

minimum of three flaggers shall be provided while the work operation is underway.  One shall be stationed at each end of the 

applicable operation and one shall be stationed with the operation.  For one-way roadways, a minimum of two flaggers shall 

be provided while work operation is underway. 

One shall be stationed at the beginning of the applicable operation and one shall be stationed with the operation.  The 

Contractor shall station flaggers such that communication is maintained between the flaggers.  Hand signals, radios, pilot 

vehicles, or some other means of communication may be used subject to the approval of the Resident Engineer. 

All costs of Work Zone Traffic Control as prescribed by this specification including flagging, temporary pavement marking 

and/or delineation, and construction signs, are to be included in the unit price bid.  No separate payment shall be made. 
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4.13.1 Permanent Construction Signs 

The Contractor shall provide construction signs as specified in Section 619-1 through 619-3 of the Standard 

Specifications and in the MUTCD.  At minimum the Contractor shall install the following permanent construction 

signs: 

SIGN MINIMUM SIZE LOCATION 

ROAD WORK 

NEXT  _____  MILES 

G20-1 

Conventional 

36” x 18” 

Freeways 

48” x 24” 

On main line upstream of project in each direction 

END ROAD WORK 

G20-2 

Conventional 

36” x 18” 

Freeways 

48” x 24” 

On main line after end of project in each direction 

ROAD WORK 

AHEAD 

W20-1 

Conventional 

36” x 36” 

Freeways 

48” x 48” 

On main line in advance of the affected highway segment in each 

direction and on major intersecting roads 300 -500 feet in 

advance of main line. Sign should be covered if it conflicts with 

temporary signing in the vicinity. 

(Place between the G20-1 and the first warning sign that states 

condition- i.e. W8-12, W8-9 or W8-15) 

DO NOT PASS 
R4-1 

Conventional 

24” x 30” 

If 2’x 4” temporary yellow markings are used instead of full 

barrier centerline pavement markings, place the first sign at or 

within 100 feet of the beginning of the unmarked area, second 

within 1,000 feet and subsequent signs, spaced every ½ mile 

along project in each direction 

NO CENTER LINE 
W8-12 

Conventional 

36” x 36” 

If 2’x 4” temporary yellow markings are used instead of full 

barrier centerline pavement markings, place the first sign in 

advance of the condition and the first “DO NOT PASS” sign:  

300’ urban is preferred (100’ minimum), 500’ rural is preferred 

(200’ minimum).  Place additional signs spaced every 2 miles on 

mainline in each direction and after every major intersecting road. 

LOW SHOULDER 

W8-9 

Conventional 

36” x 36” 

Freeways 

48” x 48” 

Place on mainline spaced every 2 miles along project in each 

direction and after every major intersecting road until shoulder 

back-up is installed (if conditions warrant use, place between the 

W8-12 and R4-1, maintaining a minimum of 200’ between signs 

for rural roads and 100’ on urban.  The W8-12 can be moved 

upstream to accommodate the required spacing.) 

GROOVED 

PAVEMENT 

W8-15 

Conventional 

36” x 36” 

Freeways 

48” x 48” 

On any roadway 500 feet in advance of rebates milled under this 

contract, but not paved.  Remove or cover after paving rebate. 

**All signs should maintain an absolute minimum spacing of 200’ rural or 100’ urban.  500’ is preferred on rural 

and 300’ is preferred on urban.  Double stacking of any of the above signs, or combination thereof, will NOT be 

permitted.  



GROUP 31555 – Liquid Bituminous Materials - VPP Page 49 of 78 

 (2018 NYSDOT Specific Projects) (Federal & State Funds) 

Attachment 9 - Special Notes - NYSDOT Specific Projects 

SECTION 4: MICRO-SURFACING - SPECIFIC PROJECTS (Cont’d) 

Major intersecting roads are defined as through State, County, Town, Village, or City roads.  The Contractor may 

provide Portable signs as shown in Figure 6F-2 of the MUTCD and meeting the requirements of Section 619 of the 

Standard Specifications for lane closures during work hours. Signs left active at night shall be rigid and reflectorized 

in accordance with the Standard Specifications. 

With prior permission of the State's Resident Engineer, the Vendor may provide portable signs as shown in Figure 

6F-2 of the MUTCD for the above referenced DO NOT PASS and NO CENTER LINE signs.  The Contractor shall 

be responsible for assuring that these signs will be in their upright, visible positions twenty-four hours a day, seven 

days a week while 2’ X 4” temporary yellow markings are used instead of full barrier pavement markings 

4.13.2 Temporary Pavement Markings 

The Contractor shall install and maintain temporary pavement markings on any paved surface without permanent 

pavement markings before opening it to traffic, before nightfall or before the end of the work day, whichever comes 

soonest except for areas that are open during the work shift with channelizing devices or flaggers. Temporary 

pavement markings shall meet the requirements of Section 619 of the Standard Specifications except that two-lane, 

two-way highways may be left without full barrier centerlines in no passing zones for a maximum of 7 calendar days 

provided that NO CENTER LINE (W8-12, black on orange), NO PASSING ZONE (W14-3, black on orange 

pennant shaped sign), and DO NOT PASS (R4-1) signs are used consistent with the MUTCD and in conjunction 

with yellow 2 foot by 4 inch temporary markings consisting of retroreflective removable pavement  marking tape, 

paint or yellow temporary overlay markers installed on a 40 ft. cycle to delineate the centerline location. 

The State is responsible for the final pavement markings unless otherwise indicated in the contract. If the vendor 

chooses to install NO CENTER LINE and DO NOT PASS signs and temporary yellow 2 foot by 4 inch pavement 

markings in lieu of full barrier centerline markings, the signs shall be left in place until the state has completed 

installing the final pavement markings. The state will normally complete final pavement markings within 7 days of 

the project completion.  However, if unavoidable situations delay the pavement marking installation the signs shall 

remain in place for 14 calendar days after the project has been completed or until the state has completed installing 

the final pavement markings, whichever comes first. If permanent pavement marking cannot be installed within 14 

days of the project completion, state must install interim pavement marking including center lines, edge lines, stop 

bars, and simple crosswalks with no hatching before the end of 14 days after project completion. 

All costs for Work Zone Traffic Control including flagging, temporary pavement markings, delineation, and 

construction signs are to be included in the prices bid per ton or square yard as applicable. 

4.13.3 Abrading Existing Pavement Markings 

The Contractor shall remove any epoxy or thermoplastic pavement markings. Other markings shall be removed as 

ordered by the Resident Engineer. Care shall be taken to avoid damage to passing traffic. All damage to passing 

traffic caused by the Contractor’s operations shall be the Contractor’s responsibility. Waste material generated by 

the abrading operation shall be cleaned up and disposed of by the Vendor. 

When the Contractor abrades the existing pavement markings, the Contractor shall place temporary pavement 

markings as specified elsewhere in this Invitation for Bids under Work Zone Traffic Control, unless the paving 

material will be placed the same day as pavement markings are abraded. The Contractor shall make every effort to 

expeditiously place the paving material in areas where pavement markings have been abraded and temporary 

pavement markings are in place. Under no circumstances will temporary pavement markings be allowed for more 

than five calendar days in areas where pavement markings have been abraded. In this event, the Contractor shall be 

required to place full pavement markings at no cost to the state. During the pavement markings abrading operation, 

traffic will be controlled by the Contractor in accordance with the Work Zone Traffic Control requirements included 

herein. The Contractor shall submit a proposed Traffic Control Plan to the Resident Engineer for approval. The plan 

may be based on the Work Zone Traffic Control drawings included in this Invitation for Bids. 

Payment for pavement marking abrading shall be included in the price bid per ton of micro-surfacing. No separate 

payment shall be made.  
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4.13.4 Special Note: Work Zone Intrusion Initiative 

As part of the Department of Transportation’s Work Zone Intrusion Initiative, the following countermeasures shall 

apply to this Invitation for Bids. 

Channelizing Device Spacing Reduction 

A maximum channelizing device spacing of 40 ft. shall be provided at work sites where workers are exposed to 

traffic. This spacing shall be maintained a reasonable distance upstream of workers, and shall be used throughout the 

work zone. 

Where tapers are located less than 500 ft. from the work site, the 40-ft. spacing shall be used in the tapers as well.  

Drums or vertical panels are preferred for intermediate to long-term stationary work zones, and at any locations 

where the risk of intrusion is high.  Traffic cones are normally adequate for work zones set up and removed on a 

daily basis.  

In long lane or shoulder closures, at least two channelizing devices shall be placed transversely at maximum 800 ft. 

intervals to discourage traffic from driving through the closed lane.  Transversely placed devices are not required 

where pilot car are in use. 

Frequent checks shall be made to reset channelizing devices dislodged by traffic. 

Flagger Station Enhanced Setups 

Additional cones and a flag tree meeting Section 6F.62 of the MUTCD shall be used upstream of flagger stations to 

provide added warning to drivers. These devices shall be used for flagger stations except those that are constantly 

moving or are in use at one location for no more than a few minutes. If the W20-7a Flagger sign is used, the 

additional cones and flag tree shall also be used. 

For additional details on Flagger Station Enhanced Setups, see Work Zone Traffic Control drawings in this 

Invitation for Bids. 

Temporary Rumble Strips 

a. Description 

This work shall consist of the installation, maintenance and subsequent removal of temporary rumble strips 

in paving work zones where indicated in the Invitation for Bids or as directed by the Engineer. 

b. Materials 

Rumble strips shall be either constructed in place from a raised strip of asphalt concrete or constructed in 

place with removable pavement marking tape.  Raised removable tape rumble strips shall be formed by 

applying four layers of removable black non-reflectorized removable pavement marking tape. The tape 

shall be applied to a clean, dry pavement surface in accordance with the manufacturer’s recommendations.  

The pavement surface shall be cleaned with compressed air just prior to application of the tape 

Raised asphalt rumble strips shall be formed from hot mix asphalt meeting the requirements of Items 

402.058903 or 402.098903.  Tack coat meeting the requirements of Materials Designation 702-XXXXT 

Asphalt Emulsion Diluted Tack Coat shall be used to adhere the rumble strip to the existing pavement. 

Temporary rumble strips shall be formed using a specially constructed rumble strip paver (drag box) pulled 

transversely across the pavement, or by hand placement between forms fixed to the pavement.  If forms are 

used, they shall be removed prior to compaction of the asphalt mixture.  Compaction shall be accomplished 

using a plate tamper or a static roller. The roadway surface on which the rumble strips are to be attached 

shall be dry, free of surface contaminants such as dust or oil, and shall be 45ºF or greater unless otherwise 

authorized by the Engineer.  The pavement surface shall be cleaned with compressed air just prior to tack 

coating and subsequent installation of rumble strips. 

Temporary rumble strips shall be placed in a succession of three 6-Strip Patterns according to the attached 

“Suggested Layout Details - Temporary Rumble Strips”.  Each strip shall be placed on 10 foot centers and 

traversing the full width of each travel lane.  On curbed roadways, rumble strips shall end a minimum of 3 

feet from the curb so as to not interfere with drainage.  Rumble strips shall be between 6 inches and 9 

inches in width and have a final compacted thickness of 0.4 inches + 0.1 inches.  
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Any raised rumble strips that fail to adhere to the pavement, or become damaged or flattened such that, in 

the opinion of the Engineer, they are no longer performing their intended function, shall be replaced or 

repaired by the Contractor to the satisfaction of the Engineer.  Any associated damage to the pavement 

shall also be repaired by the Contractor to the satisfaction of the Engineer.  These replacements or repairs 

shall be made at no additional expense to the Purchasing Agency. 

When directed by the Engineer, (e.g., prior to the start of the winter plowing season), or prior to the 

placement of successive pavement courses, the Contractor shall completely remove the rumble strips from 

the pavement. Rumble strips shall be removed upon completion of work and concurrently with the removal 

of other temporary traffic control signs and devices.  Any pavement that is damaged in the process of 

removing the rumble strips shall be repaired by the Contractor to the satisfaction of the Engineer at no 

additional expense to the Purchasing Agency. 

c. Basis of Payment 

All costs for the installation, maintenance and removal of temporary rumble strips are included in the price 

per ton or square yard as appropriate.  No separate payment shall be made. 

d. Suggested Layout Details Drawing-- Temporary Rumble Strips 

See the Suggested Layout Details Drawing in the next page. 
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4.14 Special Notes – Micro-surfacing  

4.14.1 Funding Source (Micro-surfacing) 

Project 439074, 449040, 6V1832, and 7M1812 will be funded by Federal Aid.   

Projects 402070, 403963, 409670, 402131, and 426108 are 100% State funded. 

4.14.2 Special Note – Rail Road Involvement in 100% State funded projects 

Bidders are advised that there may be active at grade railroad crossings within the limits of projects in this Invitation 

for Bids.  The following at grade railroad crossings have been identified, but there may be others within the limits of 

these projects that have not been identified: 

Project 

Number 
County Route Rail Road Name Location 

409670 Ontario 96 Finger Lakes RR 
RM 96-4404-1159  

Crossing # 362613C 

At the identified at grade crossings, and any other active at grade railroad crossings encountered on the projects in 

this Invitation for Bids, the contractor shall coordinate with the corresponding Rail Road as per follows: 

COORDINATION WITH RAILROAD(S) 

The Contractor shall note that this project may require close coordination with a railroad and railroad 

protective flagging services 

Description 

The Contractor shall conduct its work and handle its equipment such that no part of any material or equipment shall 

foul a track, catenary, electrical facility or signal facility without written permission from the chief engineer of the 

railroad company(s) affected. A track is fouled when any object is brought within 7.62 M (25’) of the centerline of 

the track or the nearest point of a railroad’s catenary, electrical facility or signal facility.  

Construction Details  

In the event the Contractor’s work does foul a railroad facility the Contractor shall obtain a permit in order to enter 

railroad property and to cover the costs of the railroad’s force account services. The Contractor will not be allowed 

to enter onto the railroad’s property to perform contract work, nor will the railroad provide services occasioned by 

the Contractor’s operations unless the Contractor notifies the Railroad and receives the railroad’s prior approval. A 

railroad will not provide any services necessitated by the Contractor’s operations until the permit is obtained. These 

railroad’s costs will include, but may not be limited to costs incurred by the railroad to provide flaggers, spotters, 

engineering services, administrative services, construction inspection, or other labor, material or equipment 

necessary to provide a safe environment for both the Contractor’s and Railroad’s forces.   

The Contractor is advised that a railroad may not be able to provide flag persons on a daily basis due to the 

railroad’s operational necessities. The Contractor shall coordinate and schedule his construction activities with the 

railroad’s engineer no later than two weeks prior to the start of the work, in consultation with the State’s Engineer-

in-Charge, so that a workable schedule can be formulated and agreed upon. In addition to the above, the Contractor 

shall also comply with the current Standard Specifications §105-09 WORK AFFECTING RAILROADS.  

Basis of Payment 

All costs incurred by the contractor to comply with the requirements in this Special Note shall be included in the 

price bid per ton of micro-surfacing. No extra payment shall be made. 
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REGION 4 General Special Notes 

1. Contractor shall use non-vibratory rolling over culverts or known utilities within the project limits or as 

ordered by the engineer in charge. Specific locations for non-vibratory rolling will be discussed at the pre-

microsurfacing meeting. 

2. Prior to the start of work, the contractor shall inventory all pavement markings and provide the engineer with a 

copy of the inventory.  As part of a pavement marking program update, the Regional Traffic and Safety group 

is reviewing all pavement markings within the limits of paving projects.  Upon their review, there may need to 

be adjustments to the pavement marking layout.  The contractor shall be responsible for completing striping 

layout, including changes as indicated by the Regional Traffic and Safety Group. 

3. The contractor shall remove any plowable reflective markers in the pavement, if present, prior to paving. The 

hole left in the existing pavement, shall then be filled with a hot mix asphalt material; 9.5 mixture, or mixture 

approved by the Resident Engineer. Cost to be included in the bid price for the associated project. 

4. Some projects may require loop detectors to be re-established prior to or once microsurfacing has been 

completed. This shall be done by others and coordinated by the Resident Engineer. 

5. The installation of temporary rumble strips at the beginning of each project work zone shall be at the discretion 

of the engineer. 

6. Any and all debris generated as part of the work shall be removed by the Vendor within five days of 

completion of microsurfacing operations. 

REGION 4 Temporary Lane closure Restrictions for Major Holidays 

There shall be no temporary lane closures on roadway facilities owned and/or maintained by NYSDOT on the major 

holidays listed below.  

Construction activities that will result in temporary lane closures shall be suspended to minimize travel delays 

associated with road work for major holidays as follows:  

 

2018 

Memorial Day - Monday May 28. 
Beginning 6:00 AM Friday, May 25 and 

ending 6:00 AM Tuesday, May 29.  

Independence Day - Wednesday July 4. 
Beginning 6:00 AM Tuesday, July 3 and 

ending 6:00 AM Thursday, July 5.  

Labor Day - Monday, September 3. 
Beginning 6:00 AM Friday, August 31 and 

ending 6:00 AM Tuesday, September 4.  

 

Project 402070 – Genesee County (Route 20) 

1. This project is a microsurfacing project.  From RM 20-4103-1000 to 1036 the microsurfacing will be applied to 

the travel lanes only. From RM 20-4103-1036 to 1038 the microsurfacing will be applied to the full pavement 

width from curb to curb including the radiuses on Route 20 at the intersection of Route 77. 

2. Time Restrictions: 

a) On dates Darien Lake Theme Park has Special Events, Contractor shall stop and remove all operations on 

Route 20, by 14:00. Darien Lake Theme Park Special Event dates for 2018 are not known at this time. Project 

awarded contractor will be given a list of Special event dates at the preconstruction meeting. 

b) Major Holiday Lane Restriction Special Note applies to this project. 
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3. This project requires the use of pilot cars to lead vehicles through alternating one-way traffic work zones of any 

length. The pilot vehicles shall be equipped with the following: Contractors name prominently displayed on the 

sides of the vehicle; PILOT CAR FOLLOW ME, G20-4, 36” x 18” sign mounted on the rear of the vehicle; flashing 

or rotating amber beacon meeting the requirements of Section 619-3.02 F of the Standard Specifications; 

communication device, such as two-way radio.  

The use of a pilot vehicle does NOT exempt the requirement of channelizing devices or any other traffic control 

measure required for a flagging operation. Cost of the pilot vehicle shall be included in the price bid for Item 

413.02020118. 

4. Abrading of pavement centerline, fog lines, special markings, and associated Work Zone Traffic Control, shall be 

included in the bid price for Item 413.02020118. 

Project 403963 – Wyoming County (Route 39) 

1. This project is a microsurfacing project.  Microsurfacing will only include the travel lanes.  Shoulders will not be 

resurfaced. 

2. Time Restrictions: 

a. Major Holiday Lane Restriction Special Note applies to this project. 

Project 439074 – Livingston County (I-390) 

1. This project is a microsurfacing project.  Microsurfacing will only include the travel lanes.  Shoulders will not be 

resurfaced.  Refer to attached location map and detail for illustration of proposed limits of work. 

2. Time Restrictions: 

a) Major Holiday Lane Restriction Special Note applies to this project. 

3. Abrading of broken lane line striping, and associated Work Zone Traffic Control, shall be included in the bid price 

for Item 413.02020118. 
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4.14.3 NYSDOT REGION 4 General Special Notes (Micro-surfacing) (Cont’d) 

Project 402131 – Ontario County (Route 21) 

1. This project is a microsurfacing project.  Microsurfacing will include both travel lanes and shoulders.  

2. Time Restrictions: 

a) Major Holiday Lane Restriction Special Note applies to this project. 

Project 409670 – Ontario County (Route 96) 

1. This project is a microsurfacing project.  Microsurfacing will only include the travel lanes.  Shoulders will not be 

resurfaced. 

2. Time Restrictions: 

a) Major Holiday Lane Restriction Special Note applies to this project. 

3. Work must be coordinated with the work being completed on Route 21 and the Thruway Exit. 

4. There is an at-grade RR crossing at RM 96-4404-1159, Crossing #362613C.  The contractor shall coordinate with 

the RR after being awarded and prior to working at this location.  The RR is the Finger Lakes RR and their contact 

is Jon Gadsby, (315) 374-5792, jongadsby@fingerlakesrail.com.  

Project 426108 – Monroe County (Route 261) 

1. This project is a microsurfacing project.  From RM 261-4301-1000 to RM 261-4301-1025 and RM 18-4303-1151 

to RM 261-4301-1076 the microsurfacing will be applied to the travel lanes and shoulders. From RM 261-4301-

1025 to RM 18-4303-1151 (curb section) the microsurfacing will be applied to the travel lanes only. 

2. Time Restrictions: 

a) Rte104 to Parma Center Rd – Flagging Prohibited 4-6 PM 

b) Parma Center Rd to LOSP – No Time Restrictions 

c) Major Holiday Lane Restriction Special Note applies to this project. 

3. Abrading of pavement centerline, fog lines, special markings, and associated Work Zone Traffic Control, shall 

be included in the bid price for Item 413.02020118. 

Project 449040 – Monroe County (I-490) 

1. This project is a microsurfacing project.  Microsurfacing will only include the travel lanes.  Shoulders will not be 

resurfaced.  Refer to attached location maps and detail for illustration of proposed limits of work.  

2. Abrading of broken lane line striping, and associated Work Zone Traffic Control, shall be included in the bid 

price for Item 413.02020118. 

Work Zone Traffic Control (WZTC) Requirements 

The following information is intended to provide WZTC parameters and requirements to the Contractor for 

completing work on this project.   

WZTC Plans 

1. The Contractor will be required to develop proposed WZTC plans for this project.  The Contractor shall 

submit his schedule and procedure for lane closures to the EIC for approval from the Regional Traffic 

Engineer or designee three (3) weeks prior to work at that location.  The Contractor shall note the following: 

a. Several locations within the project limits will require site specific WZTC plans to be developed. 

b. Other locations will utilize WZTC requirements detailed on the following: 

- NYSDOT WZTC 619 Standard Sheets 

- NYSDOT WZTC Manual, Short Duration Operations (TASD – XX details) 

- NYSDOT WZTC Manual, Short Term Operations (TAST – XX details) 

c. All ramp closures will be subject to time restrictions as approved by the Regional Traffic Engineer or 

designee. 
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4.14.3 NYSDOT REGION 4 General Special Notes (Micro-surfacing) (Cont’d) 

Project 449040 – Monroe County (I-490) (Cont’d) 

Time Restrictions (Mainline) 

I-490 Eastbound (I-390 to Winton Road) 

 Single Lane Closures Prohibited M-F, 7-9 AM & 3-7 PM 

 Double Lane Closures Prohibited M-F, 6 AM – 8 PM 

I-490 Westbound (I-390 to Inner Loop Ramps) 

 Single Lane Closures Prohibited M-F, 7-9 AM & 3-6 PM 

 Double Lane Closures Prohibited M-F, 6 AM – 8 PM 

I-490 Westbound (Inner Loop Ramps to Winton Road) 

 Single Lane Closures Prohibited M-F, 6-10 AM & 3-7 PM 

 Double Lane Closures Prohibited M-F, 6 AM – 8 PM 

1. The time restrictions listed are to be implemented throughout the duration of the project.  No deviations are 

allowed without prior approval from the Regional Traffic Engineer or designee.  If, in the opinion of the 

EIC or the Traffic Management Center (TMC), short term lane closures are creating excessive delays to 

traffic or are creating a safety concern due to slow or stopped traffic, the closures shall be removed and the 

roadway opened to traffic.   

2. The time restrictions listed are based on anticipated traffic volumes.  If, at the time of construction, the 

traffic volumes appear to allow extended work hours, an adjustment to the time restrictions may be 

proposed.  Any requests for revisions to the time restrictions shall be submitted in writing to the EIC for 

approval by the Regional Traffic Engineer or designee.  Bidders should not assume that revisions to the 

stated time restrictions will be permitted. 

Date Restrictions 

In addition to the Major Holiday date restrictions listed in the “Temporary Lane Closure Restrictions for Major 

Holidays” special note, the following date restrictions apply to this project.  No work requiring the closing of lanes, 

or ramps shall be permitted on the following dates: 

 St. Patrick's Day Parade (March 17) 

 Lilac Festival (Saturday May 12 & 19, Sunday May 13 & 20) 

 Rochester International Jazz Festival (Saturday June 23 & 30, Sunday June 24) 

 Corn Hill Arts Festival (Saturday July 14, Sunday July 15) 

 Park Avenue Summer Art Festival (Saturday August 4, Sunday August 5) 

 Puerto Rican Festival (Dates TBD) 

 Clothesline Arts Festival (Saturday, September 8, Sunday September 9) 

 Rochester Fringe Festival (Saturday September 15 & 22, Sunday September 16) 

Any requests for revisions to the above date restrictions shall be submitted in writing to the EIC for approval by the 

Regional Traffic Engineer or designee.   

Project Sequence of Operations 

The contractor shall progress microsurfacing work in the following manner: 

1. Left lane microsurface completed using a left lane closure. 

2. Center lane microsurface completed using a double left lane closure. 

3. Right lane paving completed using a right lane closure and ramp shifts and/or ramp closures. 

Any variation from this requirement requires approval from the EIC.  
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4.14.3 NYSDOT REGION 4 General Special Notes (Micro-surfacing) (Cont’d) 

Project 449040 – Monroe County (I-490) (Cont’d) 

Project Coordination 

The Contractor shall coordinate their work so as not to conflict with other projects occurring within or abutting the 

contract limits.  This includes but is not limited to any work by other contractors, utility companies, municipalities 

or maintenance operations.  

The following NYSDOT projects will be under construction during construction of this contract:  

 D263387 – I-390 / I-490 Interchange Improvements – Phase 2 

Project EIC:  Leonard Davison Phone #: (585) 254-2582 

 PIN 4940.K4 – Mt. Read Blvd. Improvements from Buffalo Rd (Rt. 33) to Lyell Ave (Rt. 31)  

Project EIC:  TBD Phone #: (585) 272-3340 

In addition, the Contractor will be responsible to coordinate their work with other projects/maintenance/work 

operations that may arise during construction.   

 

Portable Variable-Message Signs (PVMS) 

The contractor shall provide a minimum of three (3) PVMS units and shall be included in the bid price for Item 

413.02020118. 

Two (2) PVMS units shall be placed, one each at the project limits, for a period of one (1) week prior to the beginning 

of work to provide advanced notification to the traveling public and shall remain in place until contract work is 

complete.  PVMS placement shall be approved by the EIC.  PVMS shall be updated as work progresses providing the 

traveling public with up to date information.  Text message(s) for the signs shall be approved by the EIC.   

One (1) PVMS unit shall be provided for use at all ramp closure locations, as necessary, or in other situations, AOBE.  

PVMS placement and text message(s) shall be approved by the EIC. 

All PVMS units used on the project shall be National Transportation Communication for ITS Protocol (NTCIP) 

compliant.  This allows the Department to remotely operate the PVMS from the Regional Traffic Operations Center 

(RTOC).  Coordination with RTOC will be required to determine which NTCIP compliant PMVS units are capable 

of communicating with RTOC. 

Coordination with Regional Traffic Operations Center (RTOC) 

The Contractor is advised that the RTOC will provide support to the Work Zone Traffic Control scenarios included 

in the Contract.  To do so there will need to be coordination among the Engineer, Contractor, and RTOC with 

respect to the use of the Dynamic Message Signs (DMS) and Highway Advisory Radio (HAR) in the project area.  

Control of the permanent overhead DMS and HAR is performed at RTOC and these devices supplement the Traffic 

Control Devices included in these contract documents.  It is anticipated that the development of messages and the 

scheduling of their broadcast will primarily be the responsibility of the Engineer and operations staff at the RTOC.  

However, there may be occasion when the Contractor will be asked to provide input and coordinate directly with 

RTOC staff. 
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4.14.4 NYSDOT REGION 6 Project Specific Notes (Micro-surfacing) 

No work shall be permitted, to minimize travel delays associated with major holidays, during the following periods:  

 Friday, May 25, 2018-sunrise, Tuesday, May, 29, 2018.   

 Tuesday, July 3, 2018- sunrise, Thursday, July 5, 2018. 

 Friday, August 31, 2018- sunrise, Tuesday, September 4, 2018. 

The Region requests all Preconstruction paperwork be submitted electronically as .pdf files to 

Karen.Patterson@dot.ny.gov prior to the preconstruction meeting, or all documentation be brought to the 

Preconstruction meeting electronically as .pdf files on a CD or USB “thumb” drive that will not be returned to the 

contractor. 

In lieu of longitudinal cones full project length between open and closed lanes of traffic, the contractor may elect to 

substitute, when using pilot vehicles, use of cones placed transversely across the closed lane at intervals per section 

619-3.02 J.2 (every 800’) and at strategic locations, such as intersections and driveways. 

All Region 6 Micro-Surfacing projects shall be completed no later than October 31, 2018.  A schedule reflecting this 

shall be submitted before start of work to the Region’s ARDO, Karen Patterson, for approval.  

Paint with beads is the only option permitted in Region 6 for temporary and interim pavement markings, unless 

approved on a case by case basis by the Resident Engineer.  Offset the centerline temporary/interim pavement 

markings so that the permanent markings will cover up the temporary/interim markings, as follows: 8” centerline 

offset for 2 lane roads, 6” centerline offset for multi-lane roadways. 

All stockpile, spoils, and clean-out sites need to be preapproved by the Regional Maintenance Environmental 

Coordinator, Ruth Hart, prior to use. 

4.15 Detailed Specifications – Micro-surfacing  

Please, see Attachment 10 – Detailed Specifications – Liquid Bituminous Materials 

4.15.1 Project Dimensions - Micro-surfacing 

Information on pavement widths for projects in this Invitation for Bids is listed for informational purposes only. The 

dimensions listed are the best information available, but 100% accuracy is not guaranteed. Bidders should visit the 

project site to confirm the dimensions given and familiarize themselves with the project particulars before 

submitting a bid. The Department assumes no responsibility for erroneous information listed herein.  

The pavement width listed is the total width of all the travel lanes only.  

The shoulder width is for one shoulder only. 

Project  

Number  
Item  

Travel Lanes  

Width (feet)  

(total)  

Lane Width  

(feet) (one 

lane)  

Shoulder  

Width (feet)  

(one 

shoulder)  

Number of  

Lanes  

439074 413.02020118 48 12 - 4 

449040 413.02020118 Varies 48-108 12 - Varies 4-9 

402070 413.02020118 Varies 24-36 12 Varies 0-8 Varies 2-3 

403963 413.02030118 Varies 23-24 11.5-12 - 2 

409670 413.02020118 Varies 24-36 12 - Varies 2-3 

402131 413.02030118 22 11 4 2 

426108 413.02020118 Varies 24-36 12 Varies 2-3 Varies 2-3 

6V1832 413.02020118 22 11 2.5 - 4 2 

7M1812 413.02030118 22, 40 11, 20 0 - 6 2 
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5.1 Introduction 

Paver Placed Surface Treatment (Conventional or Modified) is a preventive maintenance treatment used to preserve highway 

pavements.  The treatment is a surface paving system, placed by a self-priming paver, where a modified emulsion tack coat is 

placed directly before the application of a conventional or rubber modified hot mix asphalt wearing course. 

5.2 Pricing Information 

5.2.1 General 

Price quoted for Paver Placed Surface Treatment shall be net per ton, furnished, heated, delivered, and applied with 

contractor’s equipment totally by the contractor at locations indicated herein.  The price bid per ton for the Paver 

Placed Surface Treatment shall also include abrading the existing pavement markings and the provision of Work 

Zone Traffic Control as indicated elsewhere in this Invitation for Bids. 

The Contractor is to furnish all necessary labor and equipment to complete the indicated projects except that the 

State will supervise and control the operations.  Permanent pavement marking will be the responsibility of the State 

upon completion of the project as indicated herein.  The equipment supplied to place the material(s) shall appear on 

the Department’s approved list.  All necessary operators shall be supplied along with the appropriate equipment. 

5.3 Asphalt Price Adjustments 

5.3.1 General 

a. Asphalt price adjustments allowed will be based on the October 1,2017 average of the F.O.B. terminal price 

per ton of unmodified PG 64S-22 binder without anti-stripping agent (base average F.O.B. terminal price). The 

new monthly average terminal price will be determined by the New York State Department of Transportation 

based on prices of preapproved primary sources of performance graded binder in accordance with the New 

York State Department of Transportation Standard Specifications. 

The October 1, 2017 average is $421.000 per ton 

NOTE:  The same grade of asphalt cement used in establishing the base average F.O.B. terminal price shall be 

used in establishing the new average F.O.B. terminal price. 

In the event that one or more of the New York State Department of Transportation pre-approved sources 

discontinue posting a price for asphalt cement, the base average F.O.B. terminal price shall not be 

recalculated. 

b. The new average F.O.B. terminal price will be determined based on the above F.O.B. terminal prices posted 

on the 20th of each month, hereafter known as the “Adjustment Date”, during the contract period.  However, 

asphalt price adjustments, in accordance with the formula below, will be effective for deliveries made on and 

after the first of the month following the adjustment date. 

c. The unit prices of liquid bituminous materials purchased from any award based on this specification will be 

subject to adjustment based on the following formula: 

Price Adjustment 

(Per Ton) 
= 

New Monthly Average 

F.O.B. Terminal Price – 
Base Average F.O.B. 

Terminal Price 
X 

Total 

Allowable 

Petroleum % 

Positive Price Adjustment number shall be added to original per gallon Bid Price. 

Negative Price Adjustment number shall be subtracted from original per gallon Bid Price. 

New Monthly Average F.O.B. Terminal Price 

The average F.O.B. terminal price for unmodified PG 64S-22 binder without anti-stripping agent is as 

determined by the New York State Department of Transportation per New York State Department of 

Transportation Standard Specification. 
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Base Average F.O.B. Terminal Price 

The average F.O.B. terminal price of unmodified PG 64S-22 binder without anti-stripping agent is as 

determined by the New York State Department of Transportation as of October 1, 2017. 

Total Allowable Petroleum 

The percentage of total allowable petroleum for each item is as follows: 

Item # Asphalt % 
Petroleum 

Allowance % 

Total Allowable 

Petroleum % 

415.0X0F0218 6.5 1.0 7.5 

415.1X0F0218 6.5 1.0 7.5 

Asphalt Price Adjustments will not be allowed for materials which do not have an asphalt cement base. 

d. Work performed after the expiration of the contract, where no extension has been granted, resultant from 

purchase orders placed prior to expiration of the contract will receive the Asphalt Price Adjustments applicable 

in effect during the last month of the contract. 

Asphalt Price Adjustments for any contracts that are extended will be based on the new average for the month 

in which the work is done applying the same base established for that contract. 

e. Asphalt price adjustments allowed by this contract shall be calculated and applied to the original prices.  There 

will not be asphalt price adjustments unless the change amounts to more than $0.100 per ton/$0.010 per gallon 

as applicable from the original price.  In these instances, prices will revert back to the original prices. 

f. All Asphalt Price Adjustments will be computed to three decimal places. 

g. Should these provisions result in a price structure which becomes unworkable, detrimental or injurious to the 

State or in prices which are not truly reflective of market conditions or which are deemed by the 

Commissioner to be unreasonable or excessive, and no adjustment in price is mutually agreeable, the 

Commissioner reserves the sole right upon ten business days written notice mailed to the Contractor to 

terminate any contract resulting from this bid opening. 

h. All asphalt price adjustments shall be published by the State and issued to all contract holders whose 

responsibility will be to attach the appropriate State notification (based on when the work was performed) to 

the payment invoice submitted to agency 

5.3.2 Asphalt Price Adjustment: Example 

This example is for illustration purposes only.   Actual Base Average Price, etc., may vary: 

Item 18403.221101 

Base Average Price = $421.000 

New Average Price = $431.000 

% Total Allowable Petroleum = 7.5% 

Price 

Adjustment 

(per ton) 

=  (431.000  -  421.000)  X 0.075 

 

Price 

Adjustment 

(per ton) 

= +$0.750 per ton 

Positive Price Adjustment number shall be added to original per gallon Bid Price. 

Negative Price Adjustment number shall be subtracted from original per gallon Bid Price. 
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5.4 Payment 

Payment for Paver Placed Surface Treatment shall be made at contract prices per ton for the actual quantity of tons placed by 

the Contractor.  Payment for work zone traffic control and abrading the existing pavement markings shall be included in the 

payment per ton for the Paver Placed Surface Treatment. 

A delivery slip stating quantities of hot mix asphalt concrete for paver placed surface treatment shall accompany each 

shipment.  An invoice listing the quantities of paver placed surface treatment in place shall be sent promptly by the contractor 

to the address indicated on the purchase order. 

5.5 Pre- Paver Placed Surface Treatment Conference 

The Contractor shall schedule a Pre-Paver Placed Surface Treatment Conference with the affected Resident Engineer within 

one month after award of the Contract and at least two weeks prior to the start of the Paver Placed Surface Treatment.  

Project level supervisors for both the state and the contractor shall be present at this conference. 

At this conference the contractor shall present their proposed Paver Placed Surface Treatment schedule, equipment, pavement 

marking abrading plan, Paver Placed Surface Treatment procedure, and Work Zone Traffic Control plan to the State for 

approval.  At least one week prior to the start of the Paver Placed Surface Treatment, the contractor shall coordinate the 

details of the project with the Resident Engineer. 

5.6 Supervision 

The Department of Transportation shall provide supervision for the paving operation, and pavement marking abrading if 

applicable.  The Resident Engineer shall designate a Project Supervisor who shall be in responsible charge of the operation.  

All orders pertaining to Work Zone Traffic Control plan from the Project Supervisor to the contractor shall be binding on the 

contractor.  The following portions of Section 105 - CONTROL OF WORK of the Standard Specifications shall apply to 

these projects: 105-01 ENGINEER’S AUTHORITY, 105-05 VENDOR RESPONSIBILITY, 105-06 COOPERATION 

WITH UTILITIES AND OTHER CONTRACTORS. 

5.7 Work Hours 

Work shall not be permitted on Sundays and NYS Holidays. If the contractors desire to work overtime on other days, 

dispensation from NYS Labor Department must be obtained using Department of Labor Form PW-30 (06/17). Night work is 

prohibited unless agreed to by the Contractor and NYS Department of Transportation.  All Overtime Dispensations requests 

shall be submitted to the Resident Engineer or his/her designee at the preconstruction meeting. 

5.8 Construction Details 

The construction details shall comply with the requirements specified herein, including those appearing in the enclosed 

Attachment 10 - Detailed Specifications – Liquid Bituminous Materials.  The paving supervisor shall have sole responsibility 

for determining compliance with the specifications.  All orders given to the contractor regarding construction details shall be 

considered final. 

5.9 Special Note for Paver Placed Surface Treatment Projects 

The Contractor will not be responsible for the initial conditioning of the existing pavement and shoulder surfaces as described 

in Section 402-3.05 of the NYSDOT Standard Specifications.  Patching, joint repair, crack filling will be done by NYSDOT 

forces prior to the micro-surfacing, chip seal or paver placed surface treatment project.  However, once work on the project 

begins, the Contractor is responsible for keeping the pavement and shoulders clean until the paving operations are completed, 

as per Section 633-3.01 of the NYSDOT Standard Specifications. 

5.10 Restoration of Disturbed Areas 

During the course of the work the vendor shall take reasonable care not to disturb areas outside the existing pavement.  Any 

areas disturbed by the vendor shall be returned to their original condition at no expense to the State.  Any and all debris 

generated as part of the work shall be removed by the Vendor upon completion of the project. 
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5.11 Damaged or Deficient Areas 

Prior to acceptance and payment by the State for work under this contract, any placed pavement that ravels, delaminates, fails 

to properly cure, or is in any way defective shall be redone to the satisfaction of the State at the contractor's expense. 

5.12 Paver Placed Surface Treatment Overlay Splices 

The contractor shall construct Paver Placed Surface Treatment Overlay Splices (commonly known as rebates) as per the 

enclosed detail Paver Placed Surface Treatment Overlay Splices (see below).  The locations of the Overlay Splices shall be as 

specified in the Table of Paver Placed Surface Treatment Overlay Splices.  All costs to construct the Paver Placed Surface 

Treatment Overlay Splices, including the costs for cutting the existing pavement, milling the Overlay Splices, cleaning the 

pavement in the Overlay Splice area, and Controlling Traffic, shall be included in the price bid per ton for the Paver Placed 

Surface Treatment.  No separate payment shall be made. 

5.13 Work Zone Traffic Control 

The contractor shall responsible for Work Zone Traffic Control.  Traffic shall be controlled in accordance with Manual of 

Uniform Traffic Control Devices (MUTCD), Section 619-1 through 619-3 of the Standard Specifications as described herein 

including modifications to the Standard Specifications.  The contractor shall submit a Work Zone Traffic Control Plan for 

approval to the Resident Engineer at the Pre-Work conference.  For two-way roadways, Figures TAST-C1R, TAST-C2R, 

TAST-C3R, TAST-C4R, TAST-C5R, TAST-C7R, TAST-C1UL, TAST-C2UL, TAST-C3UL, TAST-C4U, TAST-C7UL, 

TAST-C1UH, TAST-C2UH, TAST-C3UH, and TAST-C7UH included in this document may be used as a basis for 

development of a Work Zone Traffic Control Plan.  For one-way roadways, Figures TAST-C5UL, TAST-C6UL, TAST-

C8UL, TAST-C5UH, TAST-C6UH, and TAST-C8UH may be used as a basis for development of a Work Zone Traffic 

Control Plan.  For one-way Freeways or Expressways, Figures TAST-E1, TAST-E2, TAST-E3, TAST-E4, TAST-E5, TAST-

E6, and TAST-E7 may be used as a basis for development of a Work Zone Traffic Control Plan.  

All necessary flaggers for Work Zone Traffic Control shall be provided by the Contractor.  For two-way roadways, a 

minimum of three flaggers shall be provided while the work operation is underway.  One shall be stationed at each end of the 

applicable operation and one shall be stationed with the operation.  For one-way roadways, a minimum of two flaggers shall 

be provided while work operation is underway.  One shall be stationed at the beginning of the applicable operation and one 

shall be stationed with the operation.  The Contractor shall station flaggers such that communication is maintained between 

the flaggers.  Hand signals, radios, pilot vehicles, or some other means of communication may be used subject to the approval 

of the Resident Engineer. 

All costs of Work Zone Traffic Control as prescribed by this specification including flagging, temporary pavement marking 

and/or delineation, and construction signs, are to be included in the unit price bid.  No separate payment shall be made. 
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5.13.1 Permanent Construction Signs 

The Contractor shall provide construction signs as specified in Section 619-1 through 619-3 of the Standard 

Specifications and in the MUTCD.  At minimum the Contractor shall install the following permanent construction 

signs: 

SIGN MINIMUM SIZE LOCATION 

ROAD WORK 

NEXT  _____  MILES 

G20-1 

Conventional 

36” x 18” 

Freeways 

48” x 24” 

On main line upstream of project in each direction 

END ROAD WORK 

G20-2 

Conventional 

36” x 18” 

Freeways 

48” x 24” 

On main line after end of project in each direction 

ROAD WORK 

AHEAD 

W20-1 

Conventional 

36” x 36” 

Freeways 

48” x 48” 

On main line in advance of the affected highway segment in each 

direction and on major intersecting roads 300 -500 feet in 

advance of main line. Sign should be covered if it conflicts with 

temporary signing in the vicinity. 

(Place between the G20-1 and the first warning sign that states 

condition- i.e. W8-12, W8-9 or W8-15) 

DO NOT PASS 
R4-1 

Conventional 

24” x 30” 

If 2’x 4” temporary yellow markings are used instead of full 

barrier centerline pavement markings, place the first sign at or 

within 100 feet of the beginning of the unmarked area, second 

within 1,000 feet and subsequent signs, spaced every ½ mile 

along project in each direction 

NO CENTER LINE 
W8-12 

Conventional 

36” x 36” 

If 2’x 4” temporary yellow markings are used instead of full 

barrier centerline pavement markings, place the first sign in 

advance of the condition and the first “DO NOT PASS” sign:  

300’ urban is preferred (100’ minimum), 500’ rural is preferred 

(200’ minimum).  Place additional signs spaced every 2 miles on 

mainline in each direction and after every major intersecting road. 

LOW SHOULDER 

W8-9 

Conventional 

36” x 36” 

Freeways 

48” x 48” 

Place on mainline spaced every 2 miles along project in each 

direction and after every major intersecting road until shoulder 

back-up is installed (if conditions warrant use, place between the 

W8-12 and R4-1, maintaining a minimum of 200’ between signs 

for rural roads and 100’ on urban.  The W8-12 can be moved 

upstream to accommodate the required spacing.) 

GROOVED 

PAVEMENT 

W8-15 

Conventional 

36” x 36” 

Freeways 

48” x 48” 

On any roadway 500 feet in advance of rebates milled under this 

contract, but not paved.  Remove or cover after paving rebate. 

**All signs should maintain an absolute minimum spacing of 200’ rural or 100’ urban.  500’ is preferred on rural 

and 300’ is preferred on urban.  Double stacking of any of the above signs, or combination thereof, will NOT be 

permitted.  
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Major intersecting roads are defined as through State, County, Town, Village, or City roads.  The Contractor may 

provide Portable signs as shown in Figure 6F-2 of the MUTCD and meeting the requirements of Section 619 of the 

Standard Specifications for lane closures during work hours. Signs left active at night shall be rigid and reflectorized 

in accordance with the Standard Specifications. 

With prior permission of the State's Resident Engineer, the Vendor may provide portable signs as shown in Figure 

6F-2 of the MUTCD for the above referenced DO NOT PASS and NO CENTER LINE signs.  The Contractor shall 

be responsible for assuring that these signs will be in their upright, visible positions twenty-four hours a day, seven 

days a week while 2’ X 4” temporary yellow markings are used instead of full barrier pavement markings 

5.13.2 Temporary Pavement Markings 

The Contractor shall install and maintain temporary pavement markings on any paved surface without permanent 

pavement markings before opening it to traffic, before nightfall or before the end of the work day, whichever comes 

soonest except for areas that are open during the work shift with channelizing devices or flaggers. Temporary 

pavement markings shall meet the requirements of Section 619 of the Standard Specifications except that two-lane, 

two-way highways may be left without full barrier centerlines in no passing zones for a maximum of 7 calendar days 

provided that NO CENTER LINE (W8-12, black on orange), NO PASSING ZONE (W14-3, black on orange 

pennant shaped sign), and DO NOT PASS (R4-1) signs are used consistent with the MUTCD and in conjunction 

with yellow 2 foot by 4 inch temporary markings consisting of retroreflective removable pavement  marking tape, 

paint or yellow temporary overlay markers installed on a 40 ft. cycle to delineate the centerline location. 

The State is responsible for the final pavement markings unless otherwise indicated in the contract. If the vendor 

chooses to install NO CENTER LINE and DO NOT PASS signs and temporary yellow 2 foot by 4 inch pavement 

markings in lieu of full barrier centerline markings, the signs shall be left in place until the state has completed 

installing the final pavement markings. The state will normally complete final pavement markings within 7 days of 

the project completion.  However, if unavoidable situations delay the pavement marking installation the signs shall 

remain in place for 14 calendar days after the project has been completed or until the state has completed installing 

the final pavement markings, whichever comes first. If permanent pavement marking cannot be installed within 14 

days of the project completion, state must install interim pavement marking including center lines, edge lines, stop 

bars, and simple crosswalks with no hatching before the end of 14 days after project completion. 

All costs for Work Zone Traffic Control including flagging, temporary pavement markings, delineation, and 

construction signs are to be included in the prices bid per ton or square yard as applicable. 

5.13.3 Abrading Existing Pavement Markings 

The Contractor shall remove any epoxy or thermoplastic pavement markings. Other markings shall be removed as 

ordered by the Resident Engineer. Care shall be taken to avoid damage to passing traffic. All damage to passing 

traffic caused by the Contractor’s operations shall be the Contractor’s responsibility. Waste material generated by 

the abrading operation shall be cleaned up and disposed of by the Vendor. 

When the Contractor abrades the existing pavement markings, the Contractor shall place temporary pavement 

markings as specified elsewhere in this Invitation for Bids under Work Zone Traffic Control, unless the paving 

material will be placed the same day as pavement markings are abraded. The Contractor shall make every effort to 

expeditiously place the paving material in areas where pavement markings have been abraded and temporary 

pavement markings are in place. Under no circumstances will temporary pavement markings be allowed for more 

than five calendar days in areas where pavement markings have been abraded. In this event, the Contractor shall be 

required to place full pavement markings at no cost to the state. During the pavement markings abrading operation, 

traffic will be controlled by the Contractor in accordance with the Work Zone Traffic Control requirements included 

herein. The Contractor shall submit a proposed Traffic Control Plan to the Resident Engineer for approval. The plan 

may be based on the Work Zone Traffic Control drawings included in this Invitation for Bids. 

Payment for pavement marking abrading shall be included in the price bid per ton of paver placed surface treatment. 

No separate payment shall be made.  
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5.13.4 Special Note: Work Zone Intrusion Initiative 

As part of the Department of Transportation’s Work Zone Intrusion Initiative, the following countermeasures shall 

apply to this Invitation for Bids. 

Channelizing Device Spacing Reduction 

A maximum channelizing device spacing of 40 ft. shall be provided at work sites where workers are exposed to 

traffic. This spacing shall be maintained a reasonable distance upstream of workers, and shall be used throughout the 

work zone. 

Where tapers are located less than 500 ft. from the work site, the 40-ft. spacing shall be used in the tapers as well.  

Drums or vertical panels are preferred for intermediate to long-term stationary work zones, and at any locations 

where the risk of intrusion is high.  Traffic cones are normally adequate for work zones set up and removed on a 

daily basis.  

In long lane or shoulder closures, at least two channelizing devices shall be placed transversely at maximum 800 ft. 

intervals to discourage traffic from driving through the closed lane.  Transversely placed devices are not required 

where pilot car are in use. 

Frequent checks shall be made to reset channelizing devices dislodged by traffic. 

Flagger Station Enhanced Setups 

Additional cones and a flag tree meeting Section 6F.62 of the MUTCD shall be used upstream of flagger stations to 

provide added warning to drivers. These devices shall be used for flagger stations except those that are constantly 

moving or are in use at one location for no more than a few minutes. If the W20-7a Flagger sign is used, the 

additional cones and flag tree shall also be used. 

For additional details on Flagger Station Enhanced Setups, see Work Zone Traffic Control drawings in this 

Invitation for Bids. 

Temporary Rumble Strips 

a. Description 

This work shall consist of the installation, maintenance and subsequent removal of temporary rumble strips 

in paving work zones where indicated in the Invitation for Bids or as directed by the Engineer. 

b. Materials 

Rumble strips shall be either constructed in place from a raised strip of asphalt concrete or constructed in 

place with removable pavement marking tape.  Raised removable tape rumble strips shall be formed by 

applying four layers of removable black non-reflectorized removable pavement marking tape. The tape 

shall be applied to a clean, dry pavement surface in accordance with the manufacturer’s recommendations.  

The pavement surface shall be cleaned with compressed air just prior to application of the tape  

Raised asphalt rumble strips shall be formed from hot mix asphalt meeting the requirements of Items 

402.058903 or 402.098903.  Tack coat meeting the requirements of Materials Designation 702-XXXXT 

Asphalt Emulsion Diluted Tack Coat shall be used to adhere the rumble strip to the existing pavement. 

Temporary rumble strips shall be formed using a specially constructed rumble strip paver (drag box) pulled 

transversely across the pavement, or by hand placement between forms fixed to the pavement.  If forms are 

used, they shall be removed prior to compaction of the asphalt mixture.  Compaction shall be accomplished 

using a plate tamper or a static roller. The roadway surface on which the rumble strips are to be attached 

shall be dry, free of surface contaminants such as dust or oil, and shall be 45ºF or greater unless otherwise 

authorized by the Engineer.  The pavement surface shall be cleaned with compressed air just prior to tack 

coating and subsequent installation of rumble strips. 

Temporary rumble strips shall be placed in a succession of three 6-Strip Patterns according to the attached 

“Suggested Layout Details - Temporary Rumble Strips”.  Each strip shall be placed on 10 foot centers and 

traversing the full width of each travel lane.  On curbed roadways, rumble strips shall end a minimum of 3 

feet from the curb so as to not interfere with drainage.  Rumble strips shall be between 6 inches and 9 

inches in width and have a final compacted thickness of 0.4 inches + 0.1 inches.  
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Any raised rumble strips that fail to adhere to the pavement, or become damaged or flattened such that, in 

the opinion of the Engineer, they are no longer performing their intended function, shall be replaced or 

repaired by the Contractor to the satisfaction of the Engineer.  Any associated damage to the pavement 

shall also be repaired by the Contractor to the satisfaction of the Engineer.  These replacements or repairs 

shall be made at no additional expense to the Purchasing Agency. 

When directed by the Engineer, (e.g., prior to the start of the winter plowing season), or prior to the 

placement of successive pavement courses, the Contractor shall completely remove the rumble strips from 

the pavement. Rumble strips shall be removed upon completion of work and concurrently with the removal 

of other temporary traffic control signs and devices.  Any pavement that is damaged in the process of 

removing the rumble strips shall be repaired by the Contractor to the satisfaction of the Engineer at no 

additional expense to the Purchasing Agency. 

c. Basis of Payment 

All costs for the installation, maintenance and removal of temporary rumble strips are included in the price 

per ton or square yard as appropriate.  No separate payment shall be made. 

d. Suggested Layout Details Drawing-- Temporary Rumble Strips 

See the Suggested Layout Details Drawing on the next page. 
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5.14 Special Notes – Paver Placed Surface Treatment 

5.14.1 Funding Source (Paver Placed Surface Treatment) 

Project 9V1822 will be funded by Federal Aid. 

Project 402069 is 100% state funded. 

5.14.2 Special Note - Rail Road Involvement in Federal Funded Projects 

Bidders are advised that there may be active at-grade railroad crossings within the limits of projects in this Invitation 

for Bids. The following at-grade railroad crossings have been identified, but there may be others within the limits of 

these projects that have not been identified: 

Project 

Number 
County Route Rail Road Name Location 

9V1822 Chenango Rte. 12B NYSW RM 12B-9201-1026 

At the identified at-grade crossings, and any other active at grade railroad crossings encountered on the projects in 

this Invitation for Bids, the contractor shall conduct its work and handle the equipment such that no part of any 

material or equipment shall foul a track, catenary, electrical facility or signal facility. A track is fouled when any 

object is brought within 7.62 M (25’) of the centerline of the track or the nearest point of a rail road’s catenary, 

electrical facility or signal facility. 

5.14.3 NYSDOT REGION 4 Special Notes (Paver Placed Surface Treatment) 

REGION 4 General Special Notes 

1. Contractor shall use non-vibratory rolling over culverts or known utilities within the project limits or as 

ordered by the engineer in charge. Specific locations for non-vibratory rolling will be discussed at the pre-

microsurfacing meeting. 

2. Prior to the start of work, the contractor shall inventory all pavement markings and provide the engineer with a 

copy of the inventory.  As part of a pavement marking program update, the Regional Traffic and Safety group 

is reviewing all pavement markings within the limits of paving projects.  Upon their review, there may need to 

be adjustments to the pavement marking layout.  The contractor shall be responsible for completing striping 

layout, including changes as indicated by the Regional Traffic and Safety Group. 

3. The contractor shall remove any plowable reflective markers in the pavement, if present, prior to paving. The 

hole left in the existing pavement, shall then be filled with a hot mix asphalt material; 9.5 mixture, or mixture 

approved by the Resident Engineer. Cost to be included in the bid price for the associated project. 

4. Some projects may require loop detectors to be re-established prior to or once microsurfacing has been 

completed. This shall be done by others and coordinated by the Resident Engineer. 

5. The installation of temporary rumble strips at the beginning of each project work zone shall be at the discretion 

of the engineer. 

6. Any and all debris generated as part of the work shall be removed by the Vendor within five days of 

completion of microsurfacing operations. 
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REGION 4 Temporary Lane closure Restrictions for Major Holidays 

There shall be no temporary lane closures on roadway facilities owned and/or maintained by NYSDOT on the 

major holidays listed below.  

Construction activities that will result in temporary lane closures shall be suspended to minimize travel delays 

associated with road work for major holidays as follows:  

2018 
Memorial Day - Monday May 28. Beginning 6:00 AM Friday, May 25 and 

ending 6:00 AM Tuesday, May 29.  

Independence Day - Wednesday July 4. Beginning 6:00 AM Tuesday, July 3 and 

ending 6:00 AM Thursday, July 5.  

Labor Day - Monday, September 3. Beginning 6:00 AM Friday, August 31 and 

ending 6:00 AM Tuesday, September 4.  

Project 402069 – Livingston County (Route 20A) 

1. This project is a paver placed surface treatment (Novachip) project.  Novachip will include travel lanes and 

shoulders. 

2. Time Restrictions: 

a. Rte 256 to Rte 15 – No Time Restrictions 

b. Rte 15 to Village of Livonia – Flagging Prohibited 3-6 PM   

c. Livonia Autumn festival (2nd Saturday in September) – No work allowed on the Friday before. 

d. Major Holiday Lane Restriction Special Note applies to this project. 

3. Intersections shall be paved following the mainline edge of pavement. Rebates will be required on all side roads.  

Novachip shall be rolled down to flush at driveways (residential & commercial).   

4. Local fire, police, ambulance, and school authorities shall be notified by the Contractor prior to commencing 

work in order to maintain sufficient emergency services and to allow school officials sufficient time to plan 

alternative bus routes, if necessary. 

5.15 Detailed Specifications – Paver Placed Surface Treatment  

Please see Attachment 10 – Detailed Specifications – Liquid Bituminous Materials. 

5.15.1 Project Dimensions - Paver Placed Surface Treatment 

Information on pavement widths for projects in this Invitation for Bids is listed for informational purposes only. The 

dimensions listed are the best information available, but 100% accuracy is not guaranteed. Bidders should visit the 

project site to confirm the dimensions given and familiarize themselves with the project particulars before 

submitting a bid. The Department assumes no responsibility for erroneous information listed herein.  

The pavement width listed is the total width of all the travel lanes only.  

The shoulder width is for one shoulder only. 

Project  

Number  
Item  

Travel Lanes  

Width (feet)  

(total)  

Lane Width  

(feet) (one 

lane)  

Shoulder  

Width (feet)  

(one shoulder)  

Number of  

Lanes  

402069 415.12020218 Varies 24-36 12 Varies 4-6 Varies 2-3 

9V1822 415.13020218 24 12 8 2 
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5.15.2 Rebates - Paver Placed Surface Treatment 

Project 

Number 
Rebate Location 

Rebate 

Width (feet) 

402069 Route 256 - West Project Limit 36 

Turtle Rock Road 61 

Pebble Beach Road 51 

Route 15 46 

Stone Hill Road 60 

Camp Run Drive 113 

Thomas Drive 55 

Bronson Hill Road 104 

E Lake Road 115 

Pennemite Road 72 

Longview Blvd 48 

Livinia Community Park 51 

WVL Livonia - East Project Limit 30 

 
9V1822 Begin @ Rte 12 Intersection 49 

Howard Road 56 

Foote Hill Road South 36 

Stone House Road 50 

Foote Hill Road North 57 

Sanitarium Road 51 

Fletcher Road South 69 

Fletcher Road North 54 

Reese Road 68 

Railroad North 1 75 

Railroad South 1 75 

Baldwin Station Road West 78 

Baldwin Station Road East 85 

Williams Road 51 

End @ Coye Road 42 

 

 


